
 
 

NATIONAL INSTITUTE OF PUBLIC FINANCE & POLICY (NIPFP) 
18/2 SATSANG 

MARG, SPECIAL INSTITUTIONAL AREA 

NEW DELHI- 110067. 

_________________________________________________________ 
 

F.NO: NIPFP/ADMIN/FLAT NO.9/2021/                                         Dated: __________ 

 

NOTICE INVITING E-TENDER FOR 

RENOVATION, CIVIL, ELECTRICAL & PLUMBING WORKS OF FLAT NO. 9 AT NIPFP 

CAMPUS, NEW DELHI-110067. 

 

 

Online e-tenders are invited on behalf of the Secretary, NIPFP, New Delhi from the contractor ship 

firms for renovation works of Flat No. 9 at NIPFP Campus, New Delhi-110067-: 

 

2. The complete set of tender document can be downloaded from the website link 

http://eprocure.gov.in the filled-in tender forms should be applied through online at 

http://eprocure.gov.in. 
 

3. Time for work completion: 30days from the 7th day of issue of letter of Intent. 

 

4. The technical bids will be opened first and financial bids of technically qualified consultants only 

in the presence of the Committee.  

 

5. Estimated Cost of Works: 4.75 lacs 

 

6. EMD: Rs. 10,000/- (Rupees ten thousand only) in the form of DD payable in favor of “NIPFP, 

New Delhi”. 
 

7. Critical Dates:  

Important Dates DATE 

Published Date 14.04.2021 

Bid Document Download 14.04.2021 

Bid Submission Start Date 15.04.2021 

Bid Submission End Date 04.05.2021 

Technical Bid Opening Date 05.05.2021 

Financial Bid Opening date After technical scrutiny, qualified bidders 

will be informed of the same. 

 

8. In the event of any of the above mentioned dates being subsequently declared as a closed holiday 

for this office, the tenders will be opened on the next working day at the scheduled time.  

 

9. It is suggested that the prospective Bidders shall monitor the http://eprocure.gov.in website 

constantly for any changes / updates.  

 

10. The Secretary, NIPFP, New Delhi-110067 or their legal representative/s assign/s or authorized 

officer reserves the right to accept or reject any or all tenders without assigning any reasons.  

 

 

The Secretary  

NIPFP, New Delhi.-110067. 

http://eprocure.gov.in/
http://eprocure.gov.in/


 
 

 

 

CIVIL, INTERIOR_FURNISHING, ELECTRICAL & PLUMBING 

WORKS OF FLAT NO. 9 At 18/2 SATSANG 
MARG, SPECIAL INSTITUTIONAL AREA 

NEW DELHI- 110067. 
 

 

FOR 
 

 

NATIONAL INSTITUTE OF PUBLIC FINANCE & POLICY. 
(NIPFP) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PART-A 

(TECHNICAL BID) 
 

 
 
 

Architects 

M/s SPACE ACE 
 

ARCHITECTS & INTERIOR DESIGNERS 
V-20A/05 DLF CITY-III, GURGAON, 

HARYANA - 122002 
TEL. PH. No. : - 0124-4106618 

Email:  spaceace.india@gmail.com

mailto:spaceace.india@gmail.com
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NATIONAL INSTITUTE OF PUBLIC FINANCE & POLICY (NIPFP) 
18/2 SATSANG 

MARG, SPECIAL INSTITUTIONAL AREA 

NEW DELHI- 110067. 

_________________________________________________________ 
 

F.NO: NIPFP/ADMIN/FLAT NO.9/2021/                                         Dated: __________ 

 

NOTICE INVITING E-TENDER FOR 

RENOVATION, CIVIL, ELECTRICAL & PLUMBING WORKS OF FLAT NO. 9 AT NIPFP 

CAMPUS, NEW DELHI-110067. 

 

1. GENERAL TERMS AND CONDITIONS:  

 

Interested bidders may download the tender enquiry documents and submit their tenders 

online at Central Public Procurement Portal website: https:eprocure.gov.in/eprocure/app and 

bid online through the portal www.eprocure.gov.in. The bids are invited in a two bid system 

(Technical and Financial) from reputed firms and are required to be submitted in two parts, 

namely, (1) Technical Bid and (2) Financial Bid. The Financial Bid should be valid for 180 

days from the date of opening of the Tender. Incomplete bid documents shall be rejected.  

 

2. EARNEST MONEY DEPOSIT (EMD)& TENDER FEES: 

 

Earnest Money Deposit (EMD) for Rs.10,000/- (Rupees ten thousand only) & Tender fees of 

Rs. 500/- (rupees five hundres only) in the form of Demand Draft drawn in favor of NIPFP” 

payable at New Delhi must reach by hand or through registered post to the address at “The 

Secretary, National Institute of Public Finance & Policy, 18/2, Satsang Vihar, Special 

Institutional Area, New Delhi-110067 on or before the scheduled opening of the technical bid. 

The EMD will be returned to all the unsuccessful bidders at the end of the selection process. 

However, the EMD shall be forfeited in case the successful bidder withdraws or the details 

furnished in Annexures are found to be incorrect or false during the tender selection process. 

No interest shall be paid on the Earnest Money Deposit / EMD of successful bidder will be 

returned on receipt of performance bank guarantee as mentioned below. However the firms 

are in possession of valid and eligible exemption certificate issued by the Ministry of Micro, 

Small & Medium Enterprises/NSIC Certificate are exempted from furnishing the said 

Earnest Money Deposit. 

 
3. BID OPENING PROCEDURE:  

 

The Technical Bids will be opened by a committee nominated by the Competent Authority 

from www.eprocure.gov.in website. The Financial Bids of such of those Bidders, who have 

qualified in the Technical Bid stage by the Evaluation Committee, will be taken up for after 

finalization of the Technical Bid opening process. L-1 Bidder will be selected by the system 

automatically. 

 

4. RIGHT OF ACCEPTANCE:  

 

NIPFP, New Delhi-110067 legal representative/s assign/s or authorized officer reserves the 

right to accept or reject any bid and to annual the bidding process and reject all bids at any 

time, without thereby incurring any liability to the affected bidder(s) or any obligations to 

inform the affected Bidder(s) of the grounds for such action. Any failure on the part of the 

bidder to observe the prescribed procedure and any attempt to canvass for the work shall 

render bids liable for rejection. In case of any failure to comply with the provisions of the 

terms & conditions mentioned by the bidder that has been awarded the contract, the 
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Competent Authority reserves the right to award the contract to the next eligible bidder and 

the performance guarantee will be forfeited. 

 
5. COMMUNICATION OF ACCEPTANCE:  

 
Successful Bidder will be informed of the acceptance of their bids through email /speed 

post.  

 

6. PENALTY: 

 

In case of breach of any conditions of the contract and for all type of losses caused during 

the currency of the Contract, the successful bidder to whom the work order has been 

awarded shall fully indemnify the Office of The Secretary, NIPFP, New Delhi or their 

authorized representatives for all types of losses in cases of negligence’s in performing 

duties, as stipulated herein the Annexure. In such cases, this office shall make deductions 

from the bills preferred by the Contractor or that may become due to the contractor under 

this or any other contract or from the security deposit or may be demanded from him to be 

paid within seven days to the credit of the Office of The Secretary, NIPFP, New Delhi. 

 
7. CONTRACT PERIOD: 

 

The contract between The Secretary, NIPFP, New Delhi and successful bidder shall be valid 

for a period of 180 days from the date of acceptance of renovation works for flat no. 9 

contract by the successful bidder. 

 

8. SETTLEMENT OF DISPUTES AND DIFFERENCES: 

 

Any dispute, difference, controversy or claim (“Dispute”) arising between the Parties out of 

or in relation to or in connection with this Tender / Contract, or the breach, termination, 

effect, validity, interpretation or application of this Tender / Contract or as to their rights, 

duties or liabilities hereunder, shall be addressed for mutual resolution by the authorized 

official of the parties. If, for any reason, such Dispute cannot be resolved amicably by the 

Parties, the same shall be referred to the sole arbitration of The Secretary, NIPFP, New 

Delhi or any other person appointed by him/her as Sole Arbitrator. The provisions of the 

Arbitration and Conciliation Act, 1996 or any statutory modifications on re-enactment 

thereof as in force will be applicable to the arbitration proceedings. The venue of the 

arbitration shall be at New Delhi. The cost of the Arbitration proceedings shall be shared 

equally by both the parties. The language of the arbitration and the award shall be English. 

The decision / award of the arbitrator shall be final and binding. 

 

9. SCOPE OF WORK: 

 

The scope of work or works shall be as per items in BOQ, unless there be something either 

in the subject or context repugnant to such as Renovation works of flat no. 9. 

 

The site shall means the complete area under NIPFP Campus, New Delhi-110067 into or 

through which work is to be executed under the contract or any adjacent land, area or 

common paths through which work is to be executed under the contract or any adjacent land, 

area or common paths which may be allotted or used for the purpose of carrying out the 

contract. 
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Schedule(s) referred to in these conditions shall mean the relevant schedule(s). 

 

Tendered Value means the value of the entire work as stipulated in the letter of award of 

work. 

 
The Secretary  

NIPFP, New Delhi.-110067. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 LIST OF ANNEXURES:  

i. Annexure –A  - Technical Bid – Eligibility 

ii. Annexure – B  - Qualifying Bid Document 
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ANNEXURE – A  

 

TECHNICAL BID - ELIGIBILITY CRITERIA 

 
 

 
a) At least 3 year experience in doing similar business viz., renovation / civil / plumbing / 

electrical works for govt. sector / PSU’s residences / guest houses, etc.  

 

b) Should not have been blacklisted by any PSU / Govt. Department (a self certification is 

required)  

 

c) The Bidder company/firm should have at least one branch offices(s) in Delhi/NCR for 

100% support services. Documentary proof need to be submitted for office address. 

 

d) Experience of having timely & successfully completed similar works during last 3 years 

ending last day of month previous to the one in which applications are invited should be 

either of the following:- 

 

 d1] Two similar completed works costing not less than the amount equal to 40% of the 

estimated cost. 

                                                           Or 

 

d2] One similar completed work costing not less than the amount equal to 80% of the 

estimated cost. 

 

e) PAN, TIN & GST Numbers should be a mandatory requirement for all bidders and it 

should be clearly mentioned in tender documents. 

 

f) Average financial turnover during the last 3 years, ending 31st March of the previous 

financial year, should be at least 80% of the estimated cost. 

 

g) Defect Liability and free maintenance period shall be twelve months from the date of 

virtual completion of the works. 

 

Supporting document(s) to be enclosed for above or else bids will be rejected. 

 

 
The Secretary  

NIPFP, New Delhi.-110067. 

 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE - B  
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QUALIFYING BID DOCUMENT 

 

S.No. Description To be filled by the bidder 

1.  Name & address of the 

Firm/Company  
 

 

2.  Name & Designation of the 

authorized person submitting the 

Bid. 
 

 

3.  Companies specifically into execution 

of road works. Proof to be submitted. 
 

4.  Tel. No.  

5.  E-mail  

6.  Number of years of experience in 

doing similar business. 
 

7.  Experience of having timely & 

successfully completed similar works 

during last 3 years i.e two similar 

works each of minimum 40% of the 

estimated cost or one similar work of 

minimum 80% of the estimated cost. 

 

8.  PAN No. and IT returns for the 

last three financial year to be 

uploaded).  
 

 

9.  GST Registration No.  
 

 

10.  Details of EMD and tender fees. 
 

EMD DD No.                        Date: 

Tender fees DD No.                 Date: 

11.  Signed copy of the NIT 

documents. (TO BE 

UPLOADED)  

 
 

 

12.  The Bidder company/firm should have 

at least one branch offices(s) in 

Delhi/NCR for 100% support services. 

Documentary proof need to be 

submitted for office address. 

 

13.  Should not have been blacklisted by 

any PSU / Govt. Department. 
 

 
 

DECLARATION 

 
I/we hereby certify that the information furnished above is true and correct to the best of my 

/ our knowledge. I/we understand that in case any deviation is found in the above statement 

at any stage, I/we will be blacklisted; performance bank guarantee will be forfeited and will 

not qualify to have any dealing with the department in future.  

 

 

 

 

(Signature of authorized signatory with Name, stamp & date) 

General note : 
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1.  Tenderer signing the Tender should in case of firm clearly specify whether they are 

signing as (a) Sole proprietor (b) Partner (c) Under the owner of attorney (d) Director, 

Manager or Secretary etc. as the case may be. Copies of the documents authorizing the 

Tenderers signing the Tenders on behalf of such companies firms or persons should be 

attached with the Tender.  

 

2. There should be no over writing/correction in schedule of rates. If any, that must be 

initialed. Conditional Tenders are also liable to be rejected. The rates must be inclusive 

of all taxes including GST, octroi, carriage and local charges etc. 

 

3. If any Tenderer withdraws before the final acceptance of the Tender or if any fails to 

deposit the security as prescribed, with in stipulated period the earnest money of the 

Tenderer is liable to be forefeited.  

 

4. The Secretary, NIPFP or his/her authorized representative’s reserves the right to 

reject/accept any Tender or Tenders without assigning any reason thereof and may or 

may not accept the lowest or any of the Tender as the authority to accept the Tender rests 

with The Secretary, NIPFP, he/she further reserves the right to accept all for any Tender 

in part/parts.  

 

5. The Secretary, NIPFP or his/her authorized representatives will not be liable to pay any 

interest on the earnest money or security deposit, which remains in its custody.  

 

6. The Secretary, NIPFP or his/her authorized representatives also reserves the right to 

forfeit the earnest money and the security deposit, if after the acceptance of the Tender, 

the successful Tenderer, fails to comply with any of the terms & condition set out in 

agreements which may be drawn up as a consequence of the acceptance of the Tender, In 

such cases, the right to cancel the Tender/contract is also retained by the NIPFP and the 

decision of The Secretary, NIPFP or his/her authorized representatives (including 

forfeiture of the earnest Money/Security deposit) will be final and binding.  

 

7. TDS will be recovered on the Gross amount payable for the work done as applicable 

from time to time.  

 

8. If there is any dispute in the interpretation of any clause/clauses in the terms & condition 

of the contract or in case of any other dispute, the matter will be referred to the sole 

arbitrator nominated by The Secretary, NIPFP whose decision in this regard will be final 

& binding to both the parties.  

 

9. If the contractor refuses to accept the work order for any specified work or fails to give 

the specified output, NIPFP reserves the right to get work done by other 

agency/contractor even at higher rates and difference of the cost will be deducted from 

the contractor’s pending bills or security along with penalty, as the case may be.  

 

10. The contractor shall receive all letters addressed to him by The Secretary, NIPFP either 

personally or through his authorized person failing which letters will be posted to him. 

Department will not be responsible for non-receipt of letters & contents of such letters 

shall be binding on the contractor as if these letters have been received by him on the 

date of posting.  

 

11. The work will be done as per directions/specification given by the concerned. All works 

should be done as per tender specifications and list of makes provided in the technical 

bid.  
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12. Work at site should be commenced within 7 days from the date of issue of letter of 

Intent. 

 

13. The work should be completed within 30 days from the 7th day of issue of letter of Intent.  

 

14. Minimum value of work for running bills is Rupees two lakhs fifty thousand only and 

the same shall be honored within15 days from the date of issue of certificate of payments 

by the Architect. 

 

15. Any attempt direct or indirect on the part of the Tenderer to influence by any means for 

the acceptance of a particular Tender will render the Tender liable to exclusion from 

consideration.  

 

16. Next working day shall be applicable in case there happens to be a holiday on any of the 

dates above for sale and receipt of the Tenders.  

 

17. Incomplete Tender, conditional Tender or Tender without earnest money is not likely to 

be considered.  

 

18. In unavoidable circumstances like war, Civil Commotion, Fires, Floods Strikes or lock 

outs either party can intimate within 21 days of occurrence and up to 60 days on option 

to terminate the contract. 

 

19. The contractor will be responsible & liable to make good any losses, which may be 

caused to the Deptt. or/and other agency due to negligence of the contractor and of his 

any employees.  

 

 
The Secretary  

NIPFP, New Delhi.-110067. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

APPENDIX SHOWING IMPORTANT SCHEDULES 

 

 



 

Sign & stamp of contractor 

 

 

1. SIGNING THE AGREEMENT :  Within seven days of the issue of letter of 

intent/work order. 

 

2. COMMENCEMENT OF WORK : Within ten days of the issue of letter of intent / 

work order. 

 

3. PERIOD OF COMPLETION :   30 days 

                                                                               

4. LIQUIDATED DAMAGES : Rs. 5,000/- per week subject to the max of 

10% of the Accepted Contract sum. 

 

5. PERIOD AND VALUE OF  : Fifteen days  

 RUNNING/ON ACCOUNT BILL 

 

6. TOTAL RETENTION MONEY  : 10% of cost of work executed. 

   

 

7. TOTAL SECURITY DEPOSIT   : Retention money + EMD. 

8.  REFUND OF E.M.D  : To be refunded to the Contractor within Thirty 

days after submission and acceptance of the 

final bill. 

 

9.  REFUND OF RETENTION MONEY :    To be refunded to the Contractor within Thirty 

days of the end of Defects Liability period. 

 

10. TAX DEDUCTION : At prevailing rate from each bill. 

 

11. DEFECTS LIABILITY PERIOD : Twelve Calendar months from the date of 

completion certificate from architect. 

 

12.  PERIOD OF FINAL MEASUREMENT : Within 30 days after virtual completion of 

work. 

 

13. MINIMUM VALUE OF RUNNING BILL : 2.5 Lakhs (rupees two lakhs fifty thousand).  

 

14.  DEVIATION LIMIT                                  :    Plus 25%  

 

15. GST      :    item wise rates assured by the 

         Contractor is inclusive of GST 

 

16. Labour Cess      :    1% of contract value will be deducted  

         as Labour Cess payable to New Delhi. 

 

17. Total tendered Amount                              :     Rs. 4.75 lakhs 

 

18. Value of Earnest Money                            :     Rs. 10,000/- (rupees ten thousand only)                                                                       

two thousand only) 

 

19. Electrical & Water charges                              :     Deduction will be done as per clause no. 28 &   

                                                                                      29 of Special Conditions of Contract (i.e 0.75+  

                                                                           0.25%) of total cost of project. 
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SECTION - I    INVITATION TO TENDERERS 

 

1.1 Sealed tenders in two bid system are invited from established experienced    

             contractors by the Secretary, National Institute of Public Finance & Policy (NIPFP),   

             18/2, Satsang Vihar, Special Institutional Area, New Delhi-110067. 

 

 

S.No. Name of Work Estimated Value of 

Work (Rs.) 

Time of Completion 

 

1. 

 

Civil, Interior-furnishing, Electrical 

& Plumbing works for flat no. 9, 

NIPFP, 18/2, Satsang Vihar, 

Special Institutional Area, New 

Delhi-110067. 

4.75 lakhs          30 days 

 

1.1  Tenders are invited from reputed contractors for above work under two bids system (Technical 

& Financial) from eligible and experienced contractors with sound financial position. The  tender  

document  containing  terms  and  conditions  including  Financial Bid etc. can be obtained from 

our office National Institute of Public Finance & Policy (NIPFP),18/2, Satsang Vihar, Special 

Institutional Area, New Delhi-110067 during office hours (10.00 AM to 3.30 PM) on all working 

days (except Saturday, Sunday & holidays) between the dates given below 

 

 Sale of tender (Date)                                14 April, 2021 to 04 May, 2021 

  

  Cost of tender            Rs 500/- (Non refundable)         

 

 

a.  Earnest money of Rs 10,000/- ( Rupees ten thousand  only )   In the form of Demand 

Draft from a nationalized  bank in favor of  “NIPFP”. Payable at New Delhi. 

 

b. For the tenders downloaded from website Rs 500/- in the form of Demand Draft 

from a Scheduled Bank shall be paid in favor of “NIPFP”. Payable at New Delhi. 

 

The Earnest Money will be refunded without any interest to all the unsuccessful tenders after 

the award of the work subject to the relevant provisions in the tender documents. Any false 

information furnished by the contractor shall lead to the forfeiture of the earnest money. 

 

1.2 Total Security Deposited during execution of work shall comprise of : 
 

(a) Earnest Money Deposit 

(b) Retention Money 

 

1.3 Retention Money 
The retention money (i.e. deduction from interim & final bill shall be 10% of the gross value of 

each bill. The retention money & earnest money shall form the total security deposit during 

execution of work. The retention amount will be refunded to the contractor after the end of 

Defect Liability Period provided he has satisfactorily carried out all the works and attended to all 

defects in accordance with the condition of contract. No interest is allowed on retention money 

& earnest money. Earnest money shall be refunded after the submission and acceptance of final 

bill. 

 

1.4 Earnest money of the successful tender is liable to be forfeited in the event of refusal or delay on 

his part in signing the agreement or starting the work as mentioned in the tender and employer 

will be at liberty to award it to another contractor. 

 

The competent authority on behalf of The Secretary, National Institute of Public Finance & 

Policy (NIPFP), 18/2, Satsang Vihar, Special Institutional Area, New Delhi-110067 reserves 
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to himself the right of accepting the whole or part of the tender and the tender shall be bound to 

perform the same at the rate quoted. 

 

1.5 Canvassing whether directly or indirectly in connection with the tender is strictly prohibited and 

the tenders submitted by the contractors who resort to canvassing in any form would be liable to 

rejection. 

 

1.6 The tendering firms, in case the tender is a partnership firm, shall submit the tender signed by the 

partners. In the event of absence of any partner, it must be signed on his behalf by a person 

holding power of attorney which shall be attached along with the tender and it must also disclose 

that the contractor is duly registered under the Indian partnership Act or not. 

 

1.7 The notice inviting tender shall form part of the contract document. The successful 

tender/contractor, on acceptance of his tender by the Accepting Authority, shall within 10 days 

from the stipulated date of start of work sign the contract consisting of : 

a) The notice inviting tender, all the documents including additional conditions, invitation 

of tender and acceptance thereof together with any correspondence leading there to. 

b) Offer in standard tender form. 

 

1.8 The tender shall unconditionally accept terms & conditions of the company. Conditional offer 

shall be summarily rejected. 

 

 

  The Secretary,         

  National Institute of Public Finance & Policy, 

  18/2, Satsang Vihar, Special Institutional Area, 

  New Delhi-110067. 

 

 

 

 

STANDARD TENDER OFFER 

 

National Institute of Public Finance & Policy (NIPFP), 18/2, Satsang Vihar, Special 

Institutional Area, New Delhi-110067. 

 

Item Rate Tender & Contract for Works 

 

Tender for the Civil, Interior-furnishing, Electrical & Plumbing works of flat no. 9 at (NIPFP), 18/2, 

Satsang Vihar, Special Institutional Area, New Delhi-110067. 

 

 

To be submitted by ………………….. between ……..…… hrs. to ….………… hrs. 

 

Issued to: ……………………………………………………………………. 

 

Signature of the person issuing the documents:   …………………………………… 

 

Designation: ...……………………………………………………………………………. 

 

Date of Issue: ……………………………….. 
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TENDER 
 

I/We have read and examined the notice inviting tender, Schedule, specifications applicable, 

Drawings & Designs, General rules and Directions, Conditions of Contract, clauses of contract, 

Special conditions, Schedule of Quantities & other documents and Rules referred to in the conditions 

of contract and all other contents in the tender document for the work. 

 

I/We hereby tender for the execution of the work specified for renovation of flat no. 9 by The 

Secretary, National Institute of Public Finance & Policy (NIPFP), 18/2, Satsang Vihar, Special 

Institutional Area, New Delhi-110067  within the time specified in schedule, viz., schedule of 

quantities and in accordance in all respects with the specifications, designs, drawings and 

instructions in writing referred to in General Rules and Directions and the Conditions of contract and 

with such materials as are provided by and in respects in accordance with, such conditions so far as 

applicable. 

 

We agree to keep the tender open for One hundred and eighty days (180 days) from the due date 

of submission thereof and not to make any modifications in its terms and conditions. 

 

A sum of Rs. 10,000/- (Rupees ten thousand only) is hereby forwarded in the form of Demand 

Draft of a Bank as earnest money. If I/we, fail to commence the work specified I/we agree that the 

said The Secretary, National Institute of Public Finance & Policy (NIPFP), 18/2, Satsang Vihar, 

Special Institutional Area, New Delhi-110067 or the authorized officer in office shall without 

prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely 

otherwise the said earnest money shall be retained by him towards security deposit to execute all the 

works referred to in the tender documents upon the terms and conditions contained or referred to 

therein and to carry out such deviations as may be ordered, upto maximum of the percentage 25% 

mentioned in the schedule and those in excess of that limit market/tendered rate whichever is 

lower at the rates to be determined in accordance with the provision contained in the tender 

form. 
 

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected 

with the work as secret/confidential documents and shall not communicate information/derived there 

from to any person other than a person to whom I/we am/are authorized to communicate the same or 

use the information in any manner prejudicial to the safety of National Institute of Public Finance & 

Policy (NIPFP). 

 

I/We agree that should I/we fail to commence the work specified in the above memorandum, an 

amount equal to the amount of the earnest money mentioned in the form of invitation of tender shall 

be absolutely forfeited to The Secretary, National Institute of Public Finance & Policy (NIPFP), 

18/2, Satsang Vihar, Special Institutional Area, New Delhi-110067 and the same may at the option of 

the competent authority on behalf of The Secretary, National Institute of Public Finance & Policy 

(NIPFP), 18/2, Satsang Vihar, Special Institutional Area, New Delhi-110067 be recovered without 

prejudice to any other right or remedy available in law out of the deposit in so far as the same may 

extend in terms of the said bond and in the event of deficiency out of any other money due to me/us 

under this contract or otherwise. 

 

 

Dated……………………….     Sign. of Contractor 

     Postal Address 

Witness: 
Address: 

 

Occupation:- 
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ACCEPTANCE 
 

The above tender (as mentioned by you as provided in the letters mentioned hereunder) is accepted 

by me for and on behalf of The Secretary, National Institute of Public Finance & Policy (NIPFP), 

18/2, Satsang Vihar, Special Institutional Area, New Delhi-110067 for a sum of Rs. 

…………………… (Rupees……………………………………………..…………) 

 

The letters referred to below shall form part of this contract Agreement: 

a)  

b)  

c) 

 

for & on behalf of The Secretary, National Institute of Public Finance & Policy (NIPFP), 18/2, 

Satsang Vihar, Special Institutional Area, New Delhi-110067. 

 

 

 

 

Dated ……………………..                                    Signature/Designation……………………… 
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SECTION-2: INSTRUCTION TO TENDERERS 
 

2.1 The tenderer shall examine carefully all the tender documents consisting of:  

TECHNICAL BID 

 

 Invitation to Tenderers 

 Instructions to Tenderers 

 General Conditions of Contract 

 Special Conditions of Contract 

 List of approved Materials 

 Technical specifications / Drawings    

 

FINANCIAL BID (separately given) 

 

 Schedule of Quantities 

 

These shall form part of the agreement.  

 

The tenderer is advised to visit and inspect the site at his own cost and 

responsibility and to secure all necessary information which may be required for 

completing the tender. Ignorance of site conditions or local information shall not 

be considered as an excuse for non-performance of the contract. All costs, 

charges and expenses that may be incurred by the tenderer in connection with the 

preparation of his tender shall be borne by him and the Employer/Architect does 

not accept any liability whatsoever in this regard.  

 

2.2 Time is the essence of the contract and the tenderers are required to complete the 

work in all respects within the stipulated time of completion and hand over t he 

same, complete in all respects to the satisfaction of the Architects/Employer.  

 

2.3 The tender should contain not only the rates but also the value of each item of 

work entered in the prescribed column of the BOQ and all the items should be 

totalled up in order to show the aggregate value of the entire tender. The rates 

quoted by the tenderer should be expressed accurately both in words and figures 

so that there is no discrepancy. All corrections in the tender shall be duly attested 

by initials of the tenderers. Corrections if not attested, may entail rejection of 

tender. The rates quoted by the tenderers in item rate tender will be the basis (and 

not the amounts in case of discrepancies) in finalizing the tender.  

 

2.4 It shall be clearly understood that the rates quoted in the tender are to be for 

complete work at site as per instructions to tenderers, conditions of contract, 

special conditions of contract specifications and drawings, addenda referred to 

therein and also for all such work’s as are necessary for t he proper completion of 

the contract. Although specific mention thereof may not have been made in the 

specifications or in drawings or in tender documents. The rates shall be firm and 

shall not be subject to cost escalation on account of labour and materia l and 

labour conditions or any other reason whatsoever.  

 

2.5 The tenderers shall use only the form issued with this tender to fill up the rates.  

 

2.6 Every page of the tender shall be signed on the bottom of right hand side and 

any tender not so completed is liable to be treated as defective and liable to be 

rejected. 

 

2.7 The successful tenderer will be notified about the acceptance of his tender by the 

employer and he will execute agreement within 7 (seven) days thereof, failing 

which his tender would be liable to rejection with forfeiture of the Earnest Money 

and the employer would be at Liberty to award it to another tenderer.  



 

Sign & stamp of contractor 

 

 

2.8 The contract will be governed by the Indian Contract Act, Indian Sale of goods 

Act and all other relevant laws. All payments due to the cont ractor under the 

contract will be made in Indian Rupees Currency.  

 

2.9 The rates quoted shall be for complete work at site and should be inclusive of 

incidentals expenses necessary for carrying out the work. The rates shall be 

inclusive of GST as applicable at New Delhi for or any other tax or duty levied 

by any Government or Public bodies. The rates shall be firm and shall not be 

subject to cost escalation of labour and material and exchange variations, labour 

conditions or any other conditions whatsoever.  

 

2.10 A schedule of approximate quantities for various items accompanies this tender. 

It shall be clearly understood that neither the architect nor the employer accept 

any responsibility for the correctness or completeness of this schedule in respect 

of items and quantities and this schedule is liable to alterations by omission, 

deduction or additions at the discretion of the employer in consultation with the 

architect without violating the terms of the contract.  

 

2.11 The employer does not bind himself to accept the lowest or any tender or to 

assign any reason thereof and also reserves the right of accepting the whole or 

part of the tender. The part acceptance will not violate the terms and conditions 

of the contract and will execute the work at the specified rates with out any extra 

charges or compensation. 

 

2.12 Tax deductions will be made as per the prevailing rates from the contractors on 

account bills as notified by the various govt. authorities.
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SECTION III - GENERAL CONDITIONS OF THE CONTRACT 

 

3.1.0 DIRECTIONS REGARDING PROCEDURES 

 

In construing these conditions, specifications and Contract Agreement, the following words shall 

have the meaning here in assigned to them except where the subject or context otherwise requires: 

  

(a) "Employer" Shall mean National Institute of Public Finance & Policy (NIPFP), 

18/2, Satsang Vihar, Special Institutional Area, New Delhi-110067 

and shall include his (their) legal representative/s assign/s or 

authorized officer. 

 

(b) "Contractor/Builder” Shall mean the individual or firm or company, whether incorporated 

or not, undertaking the work and shall include legal personal 

representatives of such individual or the persons comprising such 

firm or company or the successors of such individual or firm or 

company and the permitted assignee of such individual or such 

individual or firm or company. 

 

(c) "Architect" Shall mean M/s SPACEACE whose registered office is situated at 

V-20 A/05, DLF Phase-III, Gurgaon, Haryana-122002.  (and 

shall include his authorized representative) or in the event of his 

death or termination of his services by the Employer in his sole and 

unqualified discretion, such other person/persons as shall be 

provided always that no person subsequently appointed to be 

Architect under this contract shall be entitled to disregard or over 

rule any previous decision or direction given or expressed by the 

Architect specified here in unless otherwise approved by the 

Employer. 

 

(d) “Contract”                          Means the documents forming the tender and acceptance thereof 

and the formal agreement executed between the competent authority 

on behalf of The Secretary, National Institute of Public Finance 

& Policy (NIPFP), 18/2, Satsang Vihar, Special Institutional 

Area, New Delhi-110067 and the Contractor, together with the 

documents referred to there in including these conditions, the 

specifications, designs, drawings and instructions issued from time 

to time by the Engineer-in-Charge and all these documents taken 

together, shall be deemed to form one contract and shall be 

complementary to one another. 

    

   In the contract, the following expressions shall, unless the context 

otherwise requires have the meanings, hereby respectively assigned 

to them: 

 

(i) The expression works or work shall, unless there be 

something either in the subject or context repugnant to such 

construction, be construed and taken to mean the works by 

or by virtue of the contract contracted to be executed 

whether temporary or permanent, and whether original, 

altered, substituted or additional. 

 

(ii) The site shall mean the land/or other places on, into or 

through which work is to be executed under the contract or 

any adjacent land, path or street through which work is to be 

executed under the contract or any adjacent land, path or 
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street which may be allotted or used for the purpose of 

carrying out the contract. 

 

(iii) Schedule(s) referred to in these conditions shall mean the 

relevant schedule(s). 

 

(iv) Tendered Value means the value of the entire work as 

stipulated in the letter of award of work. 

 

3.1.1 General 
 

The work shall be carried out strictly in accordance with the drawings amplified by the specifications 

of materials and workmanship given hereunder. The drawings and specifications shall be taken 

together and shall complement each other. In case of any discrepancy, the following order of 

preference shall be followed: 

 

(a) Particular Specifications. 

(b) Drawings. 

(c) CPWD Specifications & DSR 2018. 

(d) National Building Code and Relevant IS Provisions. 

 

In case there are no specifications for items shown on the drawings or where items are not 

exhaustively described, the general specifications of CPWD shall be followed for which nothing 

extra shall be paid. However the specification should be got approved from the Architect before 

commencement of work.  

 

3.1.2 Drawings and Specifications 

 

(a) After signing the Contract, the contractor will be given free of charge three prints of all 

working drawings. The contractor shall make at his own expense any additional copies he 

requires. One copy of the drawing furnished to the contractor as aforesaid shall be kept by the 

contractor at site and the same shall, at all reasonable times be available for inspection and use 

by the Architect and his representatives any by any other person authorized by him in writing. 

 

(b) Such further drawings and instructions including revisions, as the Architect may furnish to the 

Contractor shall form part of this contract. 

 

(c) Only figured dimensions and detailed drawings shall be followed.  The Contractor shall verify 

all dimensions in the field before any work is started and obtain instructions of the Architect in 

case of any discrepancy. 

 

(d) The Architect with approval of The Secretary (NIPFP), shall have power and authority to 

supply to the Contractor from time to time during the progress of the work, such further 

drawings and instructions as shall be necessary for the purpose of proper and adequate 

execution and maintenance of work and the Contractor shall carry out and be bound by the 

same. 

 

3.1.3 Architects Status and Decisions 
 

(a) Status: 

 

The Architects shall have general supervision and direction of the work. He has authority on 

behalf of the Employer to stop the work whenever such stoppage may be necessary to ensure 

the proper execution of the work. The architect shall be the interpreter of the conditions of 

contract and the judge of its performance subject to the approval of The Secretary (NIPFP), 

New Delhi or his/her authorized representatives. 
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(b) Decisions: 

 

The Architect shall, within a reasonable time, make decisions on all claims of the contractor 

and on all other matter relating to the execution & progress of the work or the interpretation of 

the contract documents. The decisions, opinion direction of the Architects with respect to all or 

any of the following matters shall be referred to The Secretary (NIPFP) or his/her authorized 

representatives and decision so taken shall be final & binding to the contractor.  

 

i) Variation or modifications of the design. 

 

ii) The quality or quantity of works or the additions/alterations or omissions or substitutions 

of any work. 

 

iii) Any discrepancy in the drawings or between the drawings and or specifications. 

 

iv) The removal and / or re-execution of any work by the contractor. 

 

v) The dismissal from the work of any persons employed therein. 

 

vi) The opening up for inspection of any work covered up. 

 

vii) The amending the making good of any defects under defects liability period. 

 

viii) Approval of materials and workmanship. 

 

ix) The contractor to provide everything necessary for the proper execution of the work. 

 

(c) In the event of any dispute under this contract or between the Architect & the contractor, the 

matter will be referred to The Secretary (NIPFP) or his/her authorized representatives for 

speedier decision & the decision will be final & binding to the parties’ dismissal.  

 

(d) Dismissal: 

 

The contractor shall on the report of the architects immediately dismiss from the works within 

24 hours any person employed by him for the above work, who may, in the opinion of 

Architects be incompetent or misconducts himself and such person shall not be re-employed 

on the works without the permission of the Architects. 

 

3.2.1 Extent of Contract 
 

The contractor shall supply at his own cost all material implements, ladders, cordage, tackle, 

scaffolding and temporary works required for the proper execution of the work whether 

original, altered or substituted and whether included in the specifications or other documents 

forming part of the contractor of the contract or referred to in these conditions or not and which 

may be necessary for the purpose of satisfying of conditions he is entitled to be satisfied which 

he is entitled to require together with carriage therefore to and from the work. The contractor 

shall also supply survey instruments and other materials necessary for the purpose of setting 

out works, and counting weighing and assisting to the measurement or examinations at the any 

time and from time to time of the work material, failing his so doing the same may be provided 

by the engineer-in-charge at the expense of the contractor and the expenses may be deducted 

from any money due to the contractor under the contract from his security deposit or the 

proceeds of sale thereof. The contractor shall also provide a sufficient portion of fencing and 

lights required to protect the public from accident, and shall be bound to bear the expenses of 

defense brought by any person for injury sustained owing to neglect of the above precautions 

and to pay any damage and costs which may be awarded in any such suit, action or 

proceedings to any such person or which may with the consent of the contractor be paid to 

compromise any claim by any such person. In no case, the employer shall be a party to any 
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such claim/claims and the contractor shall indemnify the employer against any claim for any 

person on this account. 

 

3.2.2 Sufficiency of Tender 
 

The contractor shall be deemed to have satisfied himself before tendering to the correctness 

and sufficiency of his tender for the work and of his prices for the work and of his prices stated 

in the schedule, which shall, except in so far as it is otherwise provided in the contract, cover 

all his obligations under the contract and all matters and things necessary for the proper 

completion and maintenance of the work. 

 

3.2.3 Assignment or Sub Letting of Contract 
 

The contractor shall not assign the contract or any part thereof or any benefit or interest therein 

or there under or any claim arising out of the contract to any other party without the prior 

written consent of the employer. 

 

3.2.4 Power to make Alterations 
 

Architect shall have power to make any alterations or additions to the stipulated specifications, 

drawings, designs, and in instructions that may appeal to him to be necessary or, advisable 

during the progress of the work and the contractor shall have no claim for compensation on 

account of such alterations or additions. The contractor shall be bound to carry out the work in 

accordance with any instructions which may be given to him in writing signed by the Architect 

and such alterations shall not invalidate the contract and any additional work which the 

contractor may be directed to do in the manner above specified as part of the work shall be 

carried out by the contractor on the same conditions in all respects on which he agreed to do 

the main work and at the same rates as are specified in the tender for the main work. The time 

for the completion of the work shall be extended in the proportion that the additional work 

bears to the original contract work and the certificate of the Architect shall be conclusive as to 

such proportions. 

 

3.3.0 WORKS SUBJECT TO APPROVAL OF ARCHITECT 
 

All works to be executed under the contract shall be subject to approval of the architect who 

shall be entitled to direct at what point or points and in what manner they are to be commenced 

and from time to time carried on. 

 

3.3.1 Urgent Repairs and Urgent works 
 

If by reason of any accident or failure or other event occurring to or in connection with the 

work or any part thereof either during the execution of the work or during the period of 

Guarantee, any remedial or other work or repair shall in the opinion of Architect be urgently 

necessary for security and the contractor is unable or unwillingly at once to do such work or 

repair, the employer may on its own get the work done/remedied/repaired as the Resident 

Engineer may consider necessary. If the work or repair so done by the employer is such, 

which, in the opinion of the Architect the contractor was liable to do at his own expense under 

the contract, all costs and changes incurred by the employer in doing so shall on demand be 

paid by the contractor to the employer or may be deducted by the employer from any money 

due or which may become due to the contract. Provided always that the resident engineer shall 

soon after the occurrence of any such emergency as may be reasonable notify the contractor 

thereof in writing.  

 

3.4.0 DIRECTION FOR EXECUTION OF WORK 
 

3.4.1 Setting outs  
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The contractor shall be responsible for the true and proper setting out of the works in relation 

to the original points, lines and levels of reference given by the architect in writing and for 

correctness subject as above mentioned of all the positions, levels dimensions and alignments 

of all parts of the work and for the provision of all necessary instruments, appliances and 

labour in connection therewith. If at any time during the progress of the work any error shall 

appear or arises in any part of the work, the contractor on being required to do so by The 

Secretary (NIPFP) shall at once inform the architect or their representatives. The checking of 

the work by the architect/representative shall not in any way relieve the contractor from his 

responsibilities of carrying out the work as per the best practices of construction. 

 

3.4.2 Work to be to the satisfaction of the Architect 
 

The contractor shall execute, complete and guarantee the work in accordance with the contract 

to the satisfaction of the architect and shall comply with the adhere to their instructions & 

directions concerning the work. 

 

3.4.3 Engagement of Labor 
 

The contractor shall employ labor in sufficient numbers either directly or through 

subcontractors, where such sub letting is permitted to maintain the required rate of specified in 

the contract and to the satisfaction of the architect. The contractor shall not employ in 

connection with the works any person who has not completed his fifteen years of age. 

 

The contractor shall comply with the provisions of the payment of Wages Act, 1936; 

Minimum Wages Act, 1948; Act, 1947; Maternity Benefit Act, 1961 and Mines Act, 1938, 

Labour Contract (Regulations & Abolishing) Act or Rules, or any modifications thereof or any 

other law relating thereto and rules made there under time to time. 

 

The contractor shall indemnify the employer against any payment to be made under and for 

observance of the Regulation aforesaid without prejudice to his right to claim indemnify from 

his sub-contractors. 

 

The contractor shall provide and maintain at his own expenses all rights, guards, fencing and 

watching when and where necessary or required by the Resident Engineer for the protection of 

the works or for the safety and convenience of those employed on works or the public. 

 

3.4.4 Disruption of Progress 
  

The contractor shall give written notice to the Architect whenever planning or progress of the 

works is likely to be delayed or disrupted unless any further drawings or order, including a 

direction, instruction or approval is issued by the Architect within a reasonable time. The 

notice shall include details of the drawing or order required and by when if is required and of 

any delay or disruption likely to be suffered if it is late.  

 

If, by reason of any failure or inability of the Architect to issue within a time reasonable in all 

the circumstances any drawings or order requested by the contractor and the work suffers delay 

then the architects shall take such delay into account in determining any extension of time to 

which the contractor is entitled under provisions of contract hereof, however no other 

compensation will be admissible on this account.  

 

3.4.5 Rectification of Defects   
 

if, it shall appear to the Architect or his representative in-charge of the works that any work 

any has been executed with unsound, imperfect or un-skillful workmanship or material or any 

inferior description, the contractor shall, on demand, in writing from the Architect specifying 

the work material or articles complained of shall rectify or remove and reconstruction work so 

specified in part, as the case may require. 
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3.4.6 Variation 

 

In case the quantity of any item of the work executed increases by more than 25% from 

the quantity given in the tender document, the rate of such item would be settled as 

under: 

 

a) Rate of the item worked out as per market rate. 

b) Rate of the item quoted by the contractor. 

 

The rate of such item would be lowest of the two rates mentioned above. 

 

3.4.7 The contractor shall submit the samples of various materials for the approval of the Architect. 

The contractor shall use the material only after the approval of the Architect. The verification 

of the material shall be done on random base during the progress of the work in either the 

following manner: 

 

(a) Random samples would be picked up during execution of work from site & if decided by 

the Architect, it would be sent to one of the approved laboratories for test & quality 

check. The cost of such tests would be borne by the contractor. 

 

(b) The Architect may direct the contractor to submit the challan of delivery of the material 

brought at site. It would be on Random based. The Architect may also direct the contractor 

to submit the copy of the test/verification certificate provided by the manufacturer of that 

particular material. 

 

3.4.8 Free Access to work site 
 

The contractor shall provide all necessary and reasonable facilities and free access to the works 

and his records at site of work to the Architects, Resident Engineer and their representatives. 

He shall provide facilities and space to the satisfaction of the Architect or his representative for 

inspection of any part of work. 

 

3.4.9 Inspection of work 
 

All work under or in course of execution or executed in pursuance of the contract shall at all 

times be open to inspection and supervision of the Architect or his representative and the 

contractor shall at all times with reasonable notice or the intention of the Architect or his 

representatives to visit work shall have been given to the contractor, either himself be present 

to receive orders and instructions, or have responsible agent duly accredited in writing present 

for that purpose. Orders to the contractor's agent shall be deemed to have given to the 

contractor himself. 

 

3.4.10 Preparation of Construction Programmed Schedule 
 

As and when sufficient planning information is available, the contractor in consultation with 

the Architect shall prepare a programmed schedule of the activities. Contractor should prepare 

bar-charts & articles path method analysis of the light of the tendered quantities and their rates 

respectively. Under no circumstances shall this schedule be prepared later than one week of 

finalization of contract. Throughout the work, all programmed, schedules and charts shall be 

revised wherever any significant change occurs. The contractor shall also submit weekly 

progress chart to the Architect. 

 

3.4.11 Site Order Book 
 

The contractor shall maintain a Site Order Book at the s ite of the works wherein the 

instructions of the architect/  The Secretary (NIPFP) or their representatives shall be 

reasoned. The site order book shall be the property of the employer and the 

instructions recorded therein shall be deemed to have the same f orce and effect as if 
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they had been given to the contractor himself. The contractor or his representative 

on the site must sign the book in token of his having persuade the orders given 

therein. 

 

3.4.12 Hindrance Register  
 

A Hindrance Register shall be maintained at the site of work wherein the contractor 

shall notify the items affected and the execution of work, the date on which the 

delay was cleared. These entries shall be initialed by The Secretary (NIPFP) or their 

representatives /Architect as well. 

 

3.4.13 Suspension of Work 
 

The contractor shall on the written order of the Architect/  The Secretary (NIPFP) or 

their representatives (Engineer-in-charge) suspend the progress of the work or any 

part thereof for such time or time and in such a manner as the Architect/ The 

Secretary (NIPFP) or their representatives (Engineer-in-charge) may consider 

necessary and shall during such suspension properly protect and secure the work as 

considered necessary in the opinion of the architect/  The Secretary (NIPFP) or their 

representative (Engineer-in-charge) of the work. No compensation shall be payable 

to the contractor on what so ever account for the suspension of work.  

 

3.4.14 Extension of time for completion 
 

If the contractor shall desire an extension of the time for completion of the work, 

on his having been unavoidably hindered in its execution or on any other ground, 

he shall apply in writing to the architect within three days of the date of starting of 

the hindrance on account of which he desires such extension  as aforesaid. The 

architect in consultation with employer shall, if, in his opinion, will authorize, such 

extension of time, if any, as may in his opinion be necessary or proper extension 

granted shall be without prejudice to the right of the Employer to recover 

compensation for delay as per provisions of Para 3.4.15 

 

3.4.15 Liquidated Damages for Delay 
 

The times and date stipulated in the contract for the completion of the work or any 

part or stage thereof shall be deemed to be the essence of the contrac t. 

 

The work shall, throughout the stipulated period of the contract, be carried out with 

all diligence. If the contractor fails to complete the work within the time prescribed 

or within the extended time under the contract, he shall pay to the Employer on  

demand amount without prejudice to other rights and remedies the Employer may 

have against the contractor, a sum of Rs. 5,000/-(rupees five thousand per week) as 

liquidated damages for such fault, if the work remain unfinished after the stipulated 

date of completion provided that the total liquidated damages payable shall not 

exceed 10% of the accepted contract price. The Employer may, without prejudice to 

any other method of recovery, deduct the amount of such damages from any money 

due or which become due to the contractor. The recovery or deduction of such 

damages shall not relieve the contractor from any obligations and liabilities under 

the contract. 

 

3.4.16 Defects Liability Period 
 

The contractor shall be responsible to make good and remedy at his ow n expense 

within such period as may be stipulated by the employer any defect which may 

develop or may be noticed before the expiry of 12 (twelve) months from the date of 

completion and intimation of which has been sent to the contractor within seven 

days of the expiry of the said period. 
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3.4.17 Rectification of Defects caused to the building by labor: 

 

If the contractor or his work people, or servants shall break, deface, injure,  or 

destroy any part of a building, or interiors, then the contractor has to rectify the 

same part at his own expenses to the satisfaction of the  Architect. 

 

3.4.18 Approval of Materials 
 

The contractor would bring samples of necessary materials per the directions & 

would get them approved prior to execution of work from the Architect or his 

representative. 

 

3.5.0 SECURITY DEPOSIT 
 

3.5.1 Rate of Security Deposit (Retention Money)  
 

The employer will, at the time of making any payment to the contractor for work 

done or supplies made under the contract deduct  10% of Gross value of each 

interim bill. The maximum amount of Retention money + Earnest Money shall 

amount to total Security Deposit.  

 

All compensations or other sums of money payable by the contractor to the 

employer in terms of this contract may be deducted from, or paid by, the  sale of a 

sufficient part of his security deposit, or from any sums which may become due to 

the contractor by the employer on any account whatsoever, and in the event of his 

security deposit being reduced by reason of any such deduction or sale as aforesa id, 

the contractor shall within ten days. Thereafter make good in demand draft, 

endorsed in favor of the employer as aforesaid any sum or sums which may have 

been deducted from, or raised by sale of his security deposit or any part thereof.  

 

3.5.2 Forfeiture of Security Deposit: 

 

The above said security deposit shall be liable to forfeiture wholly or in part at the 

sole discretion of the Employer if the contractor fails to carry out the work or 

perform or observe any of the conditions of the contract.  

 

3.5.3 Interest on the Security Deposit  
 

No interest would be payable by the employer to the contractor on the security held 

in deposit. 

 

3.5.4 Responsibilities for the Structural Adequacy  
 

The contractor shall comply with the provisions of the contract and wit h due cares 

and diligence, execute and maintain the work and provide all labor, including 

supervision of all works, structural plans and other things whether of temporary or 

permanent nature required for such execution and maintenance in so far as the 

necessary for providing these, is specified or is reasonably inferred from the 

contract. The contractor shall take full responsibilities for the adequacy, suitability 

and safety at site of all the works and methods of the construction provided.  

 

The Contractor shall ensure that his workmen do not create nuisance in the area of 

hamper with the normal working of the premises / complex.  
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3.6.0 MEASUREMENT AND PAYMENTS  
 

3.6.1 All bill supported with measurement details shall be submitted by the contractor 

fortnightly to the Architect for all works executed in the previous period and the 

Architect or his representative shall verify the requisite measurement for the 

purpose of having the same verified for the claim as far as admissible, if possible 

before the expiry of 30 days from the presentation of the bill.  

 

All measurements to be taken in duplicate and all bills shall be submitted in 

triplicate along with a contractor’s copy of each.  

 

3.6.2 Final Bill 
 

Final bill supported with consolidated measurement of the fu ll work executed 

shall be submitted by the contractor within 1 month of completion of work.  

 

When the final bill has been verified and corrected, the architect will give seven 

days notice to the contractor to countersign the bill in token of acceptance, th e 

contractor shall countersign the bill within the above seven days or intimate in 

writing his intention to dispute. If the contractor fail to take appropriate action as 

above within the period prescribed, the bill finalized by the architect or his 

representative shall be final and binding on the contractor and the contractor shall 

have no right to dispute the same.  

 

3.6.3 Claim for Interest  
 

No claim for interest will be entertained by the Employer with respect to any 

moneys or balances which may be in its  hands owing to a dispute between itself 

and the contractor or with respect of any delay on the part of the employer in 

making interim or final payments or otherwise.  

 

3.6.4 Rates for extra Additional, Altered or Substituted work  
 

The rates for additional,  altered or substituted work shall be worked out in 

accordance with the following provisions in their respective order.  

 

i) If the rates for similar additional, altered or substituted work and directly 

available in the contract for the work, the contractor is  bound to carry out the 

work at the same rates as are available in the contract for the work.  

 

ii) If the rates for additional, altered or substituted work are not directly available in 

the contract for the work the rates will be derived from the rates for a s imilar 

class of work as are specified in the contract for the work.  

 

iii) If the rates for the altered, additional or substituted work cannot be determined in 

the manner specified in sub-clause (I) to (ii) above, then the contractor shall 

within three days of the date of receipt of order to carry out the work, inform the 

Architect of the rate which it is intending to charge for such works supported by 

analysis of the rate or rates claimed (CPWD analysis). Rates finalized and 

approved by the Architect on the basis of these details will be final and binding. 

However, the architect by notice in writing will be at liberty to cancel his order to 

execute such work and arrange to carry it out in such a manner as he may deem 

advisable, but under no circumstances shall the contractor suspend the work once 

ordered in writing on the plea of non-settlement of rate. 
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3.6.5 Reimbursement of Variation in Price  
 

Prices and rates quoted by the bidders shall be considered as firm for the 

complete work and entire duration of the contract. No claim for extra payment 

due to any rise in rates of raw material and labour or due to whatsoever reasons 

shall be considered, not even for extended period of completion.  

 

3.7.0 GUARANTEES  
 

3.7.1 Quality of Work 
 

The contractor shall guarantee that the materials and workmanship are the best of 

their respective kinds for the service intended and that all items of work will be 

free from all inherent defects in workmanship and materials. He shall also 

guarantee that the works will not fail in any respect due to quality of materials, 

workmanship and methods of construction.  

 

The specifications assume a proper degree of skill on the part of contractor and 

workmen employed. The contractor shall consult the Architect or his 

representative, whenever in his judgment variation in the methods of construction 

or in the quality of material would be beneficial methods of construction or in the 

quality of material would be beneficial or necessary to fulfill the guarantee called 

for. Such variations may be made by the contractor only when authorized by the 

architect. 

 

3.7.2 Rejection 
 

If during the “Period of Guarantee”, as defined under clause 3.7.6 hereof, any 

work or material shall fail in any respect to meet the above guarantee, the 

contractor shall replace such work or material in a condition which will meet the 

above guarantee, immediately.  

 

3.7.3 Cost of Execution of work or repair etc.  
 

All work of repair shall be carried out by the contractor at his own expense if the 

necessity thereof shall in the opinion of the Architect be due to the use of 

materials or workmanship not in accordance with the contract or on account of 

neglect or failure on the part of the contractor to comply with any obligation 

expressed or complied on the contractor’s part under the co ntract. 

 

3.7.4 Remedy on Contractor’s failure to carry out the work required  
 

If the contractor shall fail to do any such work as aforesaid required by the 

architect the employer shall be entitled to carry out such work which the 

contractor should have carried out, at the contractor’s own cost. The employer 

shall be entitled to recover from the contractor the cost thereof or may deduct the 

same from any money due or that may be come due to the contractor.  

 

3.7.5 Certificate of completion of works  
 

On completion of the work, the contractor shall be furnished with a certificate, 

but no such certificate be given nor shall the work be considered to have been 

completed until the contractor shall have removed from the area of the premises 

(to be distinctly marked by the Architect/ The Secretary (NIPFP) or their 

representatives (Engineer-in-charge) in the site plan which, the work shall be 

executed) all scaffolding, surplus materials and rubbish and clean the dirt from all 

wood work, doors, windows, walls, floors or  other parts of any building, in or 

upon which the work is to be executed, or of which he may have had in 
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possession for the purpose of the execution hereof. If the contractor shall fail to 

comply with the requirements of the clause as to the removal of scaffolding, 

surplus materials and rubbish and cleaning off dirt on or before the date fixed for 

the completion of the work, the architect may at the expense of the contractor 

remove such scaffolding, surplus materials, and the contractor shall forthwith pay  

the amount of all expense so incurred, and shall have no claim in respect of any 

such scaffolding or surplus materials aforesaid, except for any sum actually 

realized by the sale thereof. 

 

3.7.6 Period of Guarantee for Complete work  
 

The period of Guarantee for the works shall be twelve months starting from the 

date of issue of the completion certificate.  

 

3.7.7 Contract Valid during Guarantee Period  
 

This contract shall remain valid and in force until the expiry of Guarantee period.  

 

3.8.0 RESCINDING/TERMINATE CONTRACT 
 

3.8.1 Rescinding Contract  
 

In any case in which under any clause or clauses of this contract the contractor 

has rendered himself liable to pay compensation amounting to the whole of his 

security deposit in hand of employer (whether paid in one sum or deduced by 

installments) the architect on behalf of the employer shall have power to adopt 

any of the following course, as deemed best suited to the interests of employer.  

 

(a) To rescind the contract (of which rescission notice in writing to the co ntractor 

under hand of the architect shall be conclusive evidence), and in which case the 

security deposit of the contractor shall stand forfeited and be absolutely at the 

disposal of the employer. 

 

(b) To employ a contractor paid by the employer and to supply  materials to carry out 

the work, or any party of the work, debiting the contractor with the cost of the 

labor and the price of the materials on site (of the amount of which cost and price 

certificate of architect shall be final and conclusive against the contractor) and 

crediting him with the value of the work done, in all respects in the same manner 

and at the same rates as if it has been carried cut by the contractor under the 

terms of the contract. The certificate of the architect as to the value of the  work 

done shall be final and conclusive against the contractor.  

 

(c) To measure up the work of the contractor, and to take such part of the work of the 

contractor as shall  be unexecuted out of his hands, and to give it to another 

contractor to complete in which case any expenses which may be incurred in 

excess of the sum which would have been paid to the original contractor if the 

whole work has been executed by him (of the amount of which excess certificate 

in writing of the architect shall be final and conc lusive) shall be borne and paid 

by the original contractor and may be deducted from any money due to him by 

employer under the contract or otherwise, or from his security deposit or the 

proceeds of sale thereof, or a sufficient part thereof.  

 

(d) In the event of any of the above courses being adopted by the architect, the 

contractor will have no claim to compensation to any loss sustained by him by 

reason of his having purchased any materials, or entered into any engagements 

made any advances on account of execution of the work or performance of the 

contract. And in case of the provisions aforesaid, the contractor shall not be 

entitled to be paid for any work actually performed under this contract unless and 
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until the architect shall have certified in writing the performance of such work 

and the value payable in respect and he shall only be entitled to be paid the value 

so certified. 

 

3.8.2 Termination of the Contract  
 

If at any time after the commencement of the work the employer for any reason 

whatsoever does not require the whole or part thereof as specified in the tender to 

be carried out, Architect/ The Secretary (NIPFP) or their representatives (Engineer-

in-charge) shall give notice in writing of the fact to the contractor who shall have 

no claim to any payment or compensation whatsoever on account of any profit or 

advantage, which would have derived from the execution of the work in full, but 

which he did not derive in consequences the full amount of the work not having 

been carried out, neither shall he have any claim nor compensation by reason of 

any alterations having been made in the original specification, or the designs  and 

instruction on which shall involve any containment of the work originally 

contemplated.  

 

3.8.3 Jurisdiction 
 

The contractor and its operation shall be governed by the law of India for the time 

being in force, irrespective of the place of delivery of materials the place of 

execution of work or place of payment under this contract shall be deemed to 

have been entered into at New Delhi. 

 

3.8.4 Bye Laws of Local Authorities  
 

The contractor shall conform to the provisions of any Government Acts which 

relate to works and to the regulations and bye laws of any local authorities. The 

contractor shall give all such notices required by the sai d Act or Laws, etc., and 

pay all fees payable to such authorities and allow for these contingencies in his 

tendered rates including fees for encroachment, stacking charges, costs of 

restorations, etc., and all other fees payable to the local authorities. T he 

contractor shall keep the employer indemnified against all penalties and liabilities 

for every breach of any such Act, Rules, Regulations or Bye -laws. 

 

Contractor shall comply with all laws and statutory regulations dealing with the 

employment of labor such as: 

a. The payment of wages Act, 1936 

b. The Minimum Wages Act, 1938 

c. The Workmen Compensation Act, 1923 

d. The Contract Labor (Regulations & Abolishing) Act. 

e. The employer’s liabilities Act, 1938 

f. Industrial Dispute Act, 1938 

g. Maternity Benefit Act, 1961 

h. The Employees State Insurance Act, 1948. 

Safety code, labor welfare Act or rules or any modification thereof any other laws 

and regulations framed by the Competent Legislative Authorities from time to 

time. 

 

3.8.5 Liasoning & Co- ordination with Local Municipal Authorities 

 

The contractor has to liaison and take any clearance from local authorities like MCD/ 

DDA / other municipal authority for approval to start renovation and during 

renovation of work. He has to take also any Clearance from New Delhi Fire Service 

if needed and NOC and completion Certificate if needed. Only statuary fees will be 

reimbursed by NIPFP. 
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SECTION IV – SPECIAL CONDITIONS OF THE CONTRACT  
 

4.1.0 Insurance for Works  
 

The contractor at the time of signing the contract or before commencing the 

execution of work, without limiting his obligations and responsibilities shall insure 

the works at his own cost and keep them insured until the virtual completion of the 

contract against all acts of God including Fire, Theft, Riots, War, Floods etc. with a 

Nationalized Insurance company in the joint names of the employer and the 

contractor (the name of the former being placed first in the policy) for the full 

amount of the contract. Such policy shall cover the property of the employer and fees 

for assessing the claim and in connection with is services generally therein and shall 

not cover any property of the Contractor or of any sub contractor or employee.  

 

The contractor shall deposit the policy and receipt for the premiums with the 

employer within seven (7) days, from the date of signing of the 

contract/commencement of the execution of the work or unless otherwise 

instructed by the employer.  In default of the contractor insuring as provided above, 

the employer on his behalf may so insure and may deduct the premiums paid from 

any moneys due on which may become due to the contractor. The contractor shall as 

soon any claim under the policy is settled on the work reinstated by the Insurance 

office should elect to do so, proceed with all due diligence with, the c ompletion of 

the works in the same manner as through the misfortune/accident had not occurred 

and in all respects under the same conditions of the contract. The contractor in case 

of rebuilding or reimbursement after accident shall be entitled to such exte nsion of 

time for completion, as the employer deems fit.  

 

4.1.1 Insurance in respect of damage to persons and property  
  

a. The contractor shall be responsible for all injury to persons, animals or things and for all 
structural and decorative damage to property which may arise from the operation or 
neglect of himself or of any approved sub-contractor’s or employees, whether such 
injury or damage arise from carelessness, accident or any other cause whatsoever in any 
way connected with the carrying out of this contract. The clause shall be held to include 
any damage to buildings, whether immediately adjacent or otherwise, and any damage 
to roads, streets, foot paths, bridges and works forming the subject of this contract by 
frost or other inclemency of the weather. The contractor shall indemnify the employer 
and hold him harmless damage to persons or property as aforesaid and also respect of 
any claims made in respect of injury or damage under any Acts of Government or 
otherwise and also in respect of any award of compensation of damages consequent 
upon such claims.  

b. The contractor shall reinstate all damages of every sort mentioned in this clause, so as to 
deliver up the whole of the contract works complete and perfect in every respect and so 
as to make good or otherwise satisfy all claims for damage to the property of third 
parties. 

c. The contractor shall indemnify the employer against all claims which may be made 
against the employer by any member of the public or other third party in respect of 
works in consequence thereof and shall at his own expense arrange to effect and 
maintain, until the virtual completion of the contract, with any Nationalized Insurance 
company in the joint name of the employer and the contractor against such risks and 
deposit such policy or policies with the employer from time to time during the currency 
of this contract. The contractor shall similarly indemnify the employer against all claims 
which may be made upon the employer whether under the Workman’s Compensation 
Act or any other statute in force during the currency of this contract or at common law 
in respect of any employee of the contractor or any sub-contractor and shall at his own 
expenses effect and maintain with an approved office a policy of Insurance in the joint 
names of the employer and the contractor against such risks and deposit such policy of 
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policies with the employer and the contractor against such risks and deposit such policy 
or policies with the employer from time to time during the currency of the contract. The 
contractor shall be responsible for anything which may be excluded from the insurance 
policies above referred to and also for all other damages to any property arising out of 
and incidental to the negligent or defective carrying out of this contract. He shall also 
indemnify the employer in respect of any costs, charges or expenses arising out of any 
claim or proceedings and also in respect of any award of or compensation of damages 
arising there from.  

d. The employer shall be at liberty and is empowered to deduct the amount of any 
damages, compensation costs, charges and expenses arising or occurring from or in 
respect of any such claim or damage from any sum or sums due to or become due to the 
contractor including the security deposit. 

e. If the contractor fails to comply with the terms of these conditions, the employer may 
insure the works and may deduct the amount of the premiums paid from any moneys 
that may be or become payable to the contractor or may at the option, not release 
running payment to the contractor until the contractor shall have complied with the 
terms of this condition. 

f. Such insurance whether affected by the employer or the contractor will not limit or bar 
the liability and obligation of the contractor to deliver the works to the employer 
completed in all respects according to the contract. In case of loss or damage due to any 
of the aforesaid clause, the moneys payable under any such insurance shall be received 
and retained by the employer until the works are finally completed and such moneys 
shall then be credited to the contractor in final settlement of accounts.  

g. The works shall be executed in close co-ordination with the progress of other work. This 
being absence of the contract, no claim for idles labor will be entertained. 

5.      INSPECTION OF DRAWINGS: 

Before filling in the tender, the contractor will have to check up all the drawings and 
Schedule of Quantities, and will have to get an immediate clarification if any from the 
Architect feels is vague or uncertain. No claim for damages or compensation will be 
entertained on this account. 

6.     CONTRACTOR TO VISIT SITE: 

Each tenderer must before submitting his tender, visit the site of works so as to ascertain 
the physical site conditions and prices, availability and quality of materials according to 
specifications before submitting the tender. 

7.     EXECUTION OF WORK: 

The whole of the work as described in the Contract (including the Schedule of Quantities, 
the Specifications, General / Special Conditions and all drawings, pertaining thereto) and as 
advised by the Architect from time to tune is to carried out and completed in all its parts to 
the enter satisfaction of the Architect. Any details of execution, which may not have been 
definitely referred to in this contract, but which are usual in interior works and essential to the 
work, are deemed to be included in this contract. Rates quoted in the Schedule shall be 
inclusive of all freights, taxes, such as octroi, Sales Tax, Royalties, work contract tax etc., as 
well as transportation, so as to execute the contract as per the rules and regulations of local 
bodies, and Government of India. 
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The rates quoted in the tender should include all charges for: - 

 

a) Labour, maintenance, Fixing, carrying, Cleaning, making good, hauling, watering etc. 

 

b) Plant, Scaffolding, frame work, English ladders, ropes, nails, spikes, tools, materials and 

workmanship protection from weather, shuttering, temporary supports, Platform etc. 

 

c) AH temporary canvas, lights, barricades etc. The Architect will be the sole judge in 

deciding as the suitability of the tools or plants that might be brought to the site of 

works by the Contractor for the proper execution of the work. 

 

8.     SITE MEETINGS: 

 

A senior representative of the Contractor shall attend weekly meeting at works site and 

in addition meetings as arranged by the Architect to discuss to progress of the work and 

sort out problems, if any, and ensure that the work is completed in stipulated time. 

 

9.     SECURITY: 

The Contractor shall ensure that  only authorized persons or materials shall enter or 
leave the works sue. The contractor shall also make his own arrangements for the 
protection and safety of his materials and equipment at site including premises with 
fixtures provided therein. 

10.      OFFICES, STORES ON THE SITE: 

a) The Contractor shall be allowed to provide separate site office for his staff for all 
necessary stores on site in a specified area for all materials such as timber, cement and 
other such materials, which are likely to deteriorate by the action of sub, rain and the due 
to exposure, in such a manner that all such materials shall be protected from damage by 
weather or any other cause. All such stores and offices shall be cleared away and the 
ground left, in good and proper order on completion of this contract. 

b) All materials which are stored on site such as bricks, timber, plywood, boards, metal, 
sand etc. shall be stacked in such a manner as to facilitate rapid easy checking of 
quantities of such materials. 

c) The safety and security of all materials brought at site shall be the sole responsibility of the 
Contractor. The materials against which an advance has been paid by the owner shall be 
carefully stored at site by the contractor. They shall not be removed from the site without the 
written permission of the Owner and shall be used in the contract work only. 

11.     NOTICES: 

The Contractor shall give all notices and pay all fees and shall comply with all acts and regulations for 

the successful completion of the contract works, as per the rules and regulations of appropriate 

authorities. 

12.     FACILITIES TO OTHER CONTRACTORS: 

The contractors shall give full facilities and co-operation to all other Contractors working at site, if 
any, as directed by the Architect and shall so arrange this program of work as not hinder the progress 
of other works. The decision of the Architect on any point of dispute between the various 
contractors shall be final and binding on all parties concerned. 
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13.    PREPARATION OF BUILDING WORKS IN OCCUPATION & USE     
          ON COMPLETION: 
 
On completion of the work, the contractor shall inform the Architect in writing that he has finished 
the work and it us ready for the Architect’s inspection. He will leave the entire building neat and 
clean ready for occupation in all respects and to the entire satisfaction of the Architect and Owner.
  
14. CLEARING OF SITE OF WORKS: 

The contractor shall clear the site of works as per the instructions of the Architect. The site 
works shall be cleaned of all materials sheds etc. belonging to the Contractor. The site shall be 
delivered in a clean and neat condition as required by the Architect within a period of one week 
after the job is completed. In case of failure by the Contractor, the Employer will have to get 
the site cleaned at the risk and costs of the Contractor. 

15.   WORKS EXECUTED BEYOND NORMAL WORKING HOURS: 

If the contractor engages workmen to work beyond normal working hours, he shall do 
so with the prior approval of Architect and provide and maintain at his own cost 
sufficient lights to enable the work to proceed satisfactorily without any danger. 
Approaches to the site of work also shall be sufficiently lighted by the Contractor. No 
extra cost claim would be entertained for the above. 

16.   WORK ON HOLIDAYS / SUNDAYS: 

The Contractor workmen may be allowed to work on Sundays/Holidays subject to the 
prior permission of the same by the Owner. No extra cost claim would be entertained for 
the above. 

17.   SPECIFICATIONS: 

All work shall be carried out as described in the tender item and with the C.P.W.D. 
Specifications laid their in, unless otherwise stated. If not covered as above, I.S. codes 
specifications shall be followed in that order. For patented products, the manufacturer's 
specifications and instruction shall be followed. For any discrepancy in various 
specifications, Architect’s decision shall be final and binding on both the parties. In case 
there are no laid down specifications. Architects specifications and instructions for that 
particular item shall be followed. 

18.   MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 

The contractor shall assist in taking the measurements by the Architect’s representatives, 
before covering up or otherwise placing beyond there each of measurements any, item of 
work. Should the contractor neglect to do so the same shall be uncovered at the 
Contractor's expense and if found to be executed in default of 
specifications/requirements, no payment or allowance shall be made for such work and 
Contractor shall have to remove and re-do the same at his own cost. 

 

19.   DIMENSIONS: 

Figured dimensions in all cases shall be accepted in preference to scaled size. Large-
scale details shall take precedence over small-scale drawing. In case of discrepancy, the 
contractor shall seek the clarifications from the Architects before proceeding with the 
work. 
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20.    TESTING OF WORKS AND MATERIALS: 

The Contractor shall be required by the Architect arrange to test materials and portions 
of the works at his own cost in order to prove their soundness and efficiency. These 
tests should be carried out at the approved Institutions as directed. If after such test the 
work or portions as of the works are found to be defective or unsound the Contractor 
shall if ordered by the Architect pull down and re erect the same at his own cost. 

21.    INFORMATION TO BE SUPPLIED BY THE CONTRACTOR: 

The Contractor shall submit to the Architect every week as per the Performa; - 

a) Detailed industrial statistics regarding the labour employed by him daily. 

b) The list of technically qualified persons employed by him for the execution of the 

work. 

c) The total quantity and quality of materials used for the works and supplied to site. 

d) A weekly progress report. 

e) Special incidents at site, if any. 

   f) Whether the work is progressing according to Schedule. If not, what are the hitches and 

the remedial measures. 

22.   TYPOGRAPHIC OR CLERICAL ERRORS: 

The Architects clarifications regarding partially omitted particulars or typographical or 
clerical errors shall be final and binding on the Contractor. 

23.   PROGRAMME: 

The time schedule for carrying out the work stage by stage, in the stipulated time shall 
be drawn by the Architects in consultation with the Architect and the Contractor. The 
Contractor shall follow strictly the approved time schedule, incorporating change, if 
any, with the approval of the Archiect to ensure the completion of the work in 
stipulated time. A graph or chart on work shall be maintained showing the progress 
periodically. The contractor shall submit to the Architect a weekly progress report 
stating the number of skilled and Unskilled labourers employed on the works, working 
hours done quantity of cement used, place, type and quantity of work one during the 
period. 

The Contractor must inform the Architect 10 days in advance of all working drawings 
and details required by him from time to time. The Contractor shall strictly adhere to 
the approved programme and arrange for the materials and labour etc., accordingly. 

Despite repeated instructions, if the Contractor fails to show satisfactory progress of the 
work, the Architect may take suitable action as deemed fit without prejudice to any 
terms and conditions of this contract. 

24.   VARIATION: 

Quantities mentioned in the Schedule of Quantities included in the contract are subject to any 
variation as per actual site conditions and as directed by the Architect for the scope of work. 
No compensation shall be payable to the Contractor on this account. 

 

25.   BRICKS: 

Ordinary bricks used in the work shall be kiln burnt first quality locally available 
bricks, as approved by the Architect. 
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26.   CEMENT: 

Cement will be procured by the Contractor in the open market of approved first quality 
and stacked in a proper way at site so that it does not get damaged or spoiled. He will 
maintain proper record of cement received at site and consumed daily to the satisfaction 
of the Architect. 

27.   APPROVAL OF MATERIALS BY ARCHITECTS: 

Wherever "Approved Materials" are mentioned in the Contract, the Contractor shall get 
the same approved by the Architect prior to its use. The contractor shall keep one set 
of sample of materials approved by the Architect for its ready reference with the 
Architect at site of work and shall ensure that the materials incorporated in the works 
strictly conform to the sample approved already. 

All other materials for use in the work shall be got approved by the Architect before 
placing order / procurement. 

28.   WATER: 

Water shall be made available to the Contractor free of cost at a point each floor of the 
premises and the Contractor shall have to make his own arrangements for carriage / 
storage of water. 

The recovery for water charges shall be affected as per the rates paid by the 
Employers to the Water Supply Co. from time to time, from his payments due or @ 
0.25% of the project cost. 

 

 

29.   ELECTRICITY: 

The Architect shall make available electricity at the site of work to the Contractor.  

Temporary light points required in working area will be provided by the Contractor at his 
own cost in consultation with the Architect at site. The tender rates shall be quoted 
accordingly by the contractor. 

The recovery for electricity shall be affected as per the rates paid by the employers 
to the Electricity Supply Co. from time to time, from his payments due or @ 0.75% 
of the project cost. 

30.   INCOME TAX: (TDS) 

 

Income tax at source will be deducted as per rules on all payments made to the 
Contractors. 

31.   STATUTORY REGULATIONS: 

The whole of the work including electrical / plumbing / sanitation is to be complied 
with as per the requirements and byelaws of the relevant statutory authorities. 

32.   WORKMANSHIP: 

Quality of materials and workmanship shall conform strictly to tender specifications and 
Contractor will ensure will ensure that the quality of work is appropriate to the 
specifications and the work is done to the satisfaction of the Architect with strict control 
on the materials, workmanship and supervision. 
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33.   ESCALATION: 

The rates quoted in the tender shall be firm and shall not be subject to any escalation till 
the completion of work due to increase in the prices of materials, labour wages sales Tax 
etc. for any reasons, whatsoever. 

 

34.   ELECTRICIAN: 

The contractor shall maintain at site-licensed electrician to ensure that the electrical 
work is earned out properly and no accident takes place. The electrician will work in 
close coordination with the Architect. 

35.    PROVIDENT FUND AND E.S.I.S.: 

The contractor shall bear full liability for payments under provident fund and employees 
State Insurance Scheme and other labour laws for his workers and staff. 

36.    MOCK UP DRAWINGS: 

The contractor shall bear full cost for one mock up drawings to be done in 10 days .These 

mock up drawings are to be approved by the architect. All furniture shop drawings, 
electrical drawings, route drawings and furniture samples to be got approved from the 
architect before execution. After completion of work the contractor has to submit three 
sets of hard copy and one set of soft copy in autocad of electrical route drawings, position 
for maintenance purpose, the cost of above to be included in the tender of respective 
items. 
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LIST OF APPROVED MATERIALS FOR  INTERIOR, PLUMBING, CIVIL 

& ELECTRICAL WORKS  
(SAMPLES TO BE CHECKED AT CONTRACTOR’S COST) 

Note: The makes mentioned in BOQ will be referred at first. If due to some reasons 

BOQ Company makes are obsolete or not readily available / demand of the owner or 

Architect, list of makes in technical bid will be referred. 

 

S.NO. ITEM APPROVED MAKE/BRAND 

1. HARDWARE FITTINGS HETTICH/ HAFELE  

2. PREMIUM / GENERAL 

LAMINATES (1.0 MM THICK) 

FORMICA / MERINO LAM / SUNMICA 

(BY AICA) / GREENLAM 

3. CYLINDRICAL LOCKS GODREJ / DOORSET / GOLDEN 

4. DOOR CLOSERS DORMA / OZONE / DOORSET 

5. GLASS SAINT GOBAIN / MODI FLOAT / INDO 

ASHAI 

6. PLY BOARD / MARINE PLY CENTURYPLY / KITPLY / GREENPLY / 

SARDA PLY 

7. COMMERCIAL BOARDS CENTURYPLY / KITPLY / GREENPLY / 

SARDA PLY 

8. ANTI-TERMITE / FIRE 

RETARDANT PAINT 

VIPER / NAVAIR / UGAM / DC333 / 

FYRETARD AAAA 

9. GLUE FEVICOL  

10. POLISH MRF / ASIAN PAINTS / NEROLAC / 

MELAMINE POLISH AS PER 

APPROVED BY THE ARCHITECT 

11. CERAMIC TILES / VITRIFIED 

HOMOGENEOUS GLAZED 

TILES. 

KAJARIA / NITCO / HR JOHNSON / 

SOMANY / MARBONITE 

12. KITCHEN SINK NIRALI / NEELKANTH / FUTURA / AMC 

/ DIAMOND 

13. SANITARY FIXTURES JAQUAR / PARRYWARE / HINDWARE / 

CERA 

14. C.I PIPE NECO / HEPCO 

15. G.I PIPE TATA / JINDAL HISSAR / SURYA 

PRAKASH 

16. PVC PIPE PRINCE / SUPREME / FINOLEX 

17. BENDS UNIK / R BRAND / ZOLOTO / BIC / 

NECO / HEPCO 

18. NAHANI TRAP NECO / HEPCO  

19. KITCHEN UTENSILS RACK MAHARAJA / VPSK 

20. PAINTS / DISTEMPER /ACRYLIC 

/ ENAMEL / PLASTIC PAINT 

ASIAN / ICI / NEROLAC / BERGER 

21. MS. PIPES / PLATES / FLATS / 

ANGLE 

SAIL / HSL / TATA / VSP 

22. CEMENT ACC / JK / BIRLA / ULTRA TECH / L&T / 

GUJARAT AMBUJA 

23. UPVC WINDOWS / DOORS FENESTA / ALUPLAST / LINGEL / 

SHUCO / WINPRO / REHAU / LG 

24. SWITCH, / SOCKETS (MODULAR 

TYPE) AND ITS PLATE AND 

BOXES 

 ANCHOR/ ROMA/ LEGRAND 

(MOSIAC) / MK (WRAP ROUND)/ 

CRABTREE ATHENA  

25. FRLS INSULATED ELEC. 

WIRE / CABLE  
 

FINOLEX / POLYCAB / HAVELLS / 

RR KABEL / KEI  
 

26. GLASS FOR DOORS / WINDOWS MODI FLOAT / EMIRATES / SAINT 

GOBAIN / ASAHI / SEJAL 
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ADDITIONAL SPECIAL CONDITIONS OF CONTRACT: 

 

1. The contractor shall take the responsibility of dismantling and disposal of existing civil, electrical 

and furniture work to the destination specified by the owner. 

 

2. All electrical fixtures, equipment should be removed so as to be serviceable and handed over to the 

owners and these fittings and fixtures shall be the property of NIPFP. 

 

3. The contractor shall take responsibility of getting approval of Building Authorities / Estate Officer 

and other Authority as required for executing the work during and off the office timings. 

 

4. On partial completion of work the contractor shall be furnished with a certificate, but not such 

certificate be given nor shall the work be considered to complete until the contractor shall have 

removed from the area of the premises ( to be distinctly marked by the Architect/ The Secretary 

(NIPFP) in the site plan which, the work shall be executed) all scaffoldings, surplus materials and 

rubbish and clean the dirt from all wood work, doors, windows, walls, floors or other parts of any 

building, in or upon which the work is to executed, or of which he may have had in possession for 

the purpose of the execution hereof. If the contractor shall fail to comply with the requirements of the    

clause as to the removal of scaffoldings, surplus materials and rubbish and cleaning off dirt on or 

before the date fixed for the completion of the work, the architect may at the expense of the 

contractor remove such scaffolding, surplus materials, and the contractor shall forthwith pay the 

amount of all expense so incurred, and shall have no claim in respect of any such scaffolding or 

surplus materials aforesaid, except for any actually realized by the sale thereof. 

 

 

5.  SELECTION OF MATERIALS 

    

On unavailability of any material in the list of approved materials for interior works, for any reason 

whatsoever may be, the Architects in consultation with NIPFP may permit the contractor to use the 

equivalent material. 
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