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NATIONAL INSTITUTE OF PUBLIC FINANCE POLICY 

 

Civil work at Residential block, NIPFP Campus. 

 

Sealed tenders are invited from established and experienced contractors 

by the Secretary, National Institute of Public Finance & Policy (NIPFP), 18/2, 

Satsang Vihar, Special Institutional Area, New Delhi-110067 for the execution 

of following works:- 

 

Sl. 

No. 

Name of Work Time of Completion 

 

1. 

 

Miscellaneous Civil works  at  

Residential block NIPFP Campus 

60 days 

                               

 The  tender  document  containing  terms  and  conditions  including  Financial 

Bid etc. can be obtained from our office National Institute of Public Finance & 

Policy (NIPFP),18/2, Satsang Vihar, Special Institutional Area, New Delhi-

110067 during office hours (10.00 AM to 3.30 PM) on all working days 

(except Saturday, Sunday & holidays) between the dates given below 

 

Issue of tender (Date)      :    08th Oct., 2021  

 

Submission of tender :          09th Oct, 2021. 

 

Date of opening of tender :    29th Oct, 2021. 

 (technical bid only) 

 Cost of tender document :    NIL 

 

EMD                               :    NIL (EMD Declaration to be enclosed as 

per  

   Annexure-I)      

 

The tender documents can also be downloaded from our website 

http://www.nipfp.org.in also.  The right is reserved by the officer inviting this 

tender to revise or amend the tender documents prior to the date notified for 

submission of the tender. Such revisions, amendments shall be notified in the 

form of addendum or corrigendum at company’s Website. Bidders are advised 

to look at company’s website regularly for any such corrigendum.  
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NOTE: TENDERERS MUST VISIT THE SITE AND READ THE SPECIAL CONDITIONS 
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APPENDIX SHOWING IMPORTANT SCHEDULES 

 
 

1. SIGNING THE AGREEMENT :  Within seven days of the issue of letter of 

intent/work order. 
 

2. COMMENCEMENT OF WORK : Within ten days of the issue of letter of intent / 

work order. 
 

3. PERIOD OF COMPLETION :   60 days 

                                                                               

4. LIQUIDATED DAMAGES : Rs. 10,000/- per week subject to the max of 
10% of the Accepted Contract sum. 

 

5. PERIOD AND VALUE OF  : fifteen days  
 RUNNING/ON ACCOUNT BILL 

 

6. TOTAL RETENTION MONEY  : 10% of cost of work executed. 
   

7. TOTAL SECURITY DEPOSIT   : 10 %of work done. 

8.  REFUND OF E.M.D  : To be refunded to the Contractor within Thirty 

days after submission and acceptance of the 

final bill. 
 

9.  REFUND OF RETENTION MONEY :  To be refunded to the Contractor within Thirty 

days of the end of Defects Liability period. 
 

10. TAX DEDUCTION : At prevailing rate from each bill. 

 

11. DEFECTS LIABILITY PERIOD : Twelve Calendar months from the date of 
completion certificate from architect. 

 

12.  PERIOD OF FINAL MEASUREMENT : Within 30 days after virtual completion of 
work. 

 

13. MINIMUM VALUE OF RUNNING BILL : 2 Lakhs (rupees two lakhs).  

 
14.  DEVIATION LIMIT                                   :    Plus 25%  

 

15. GST      :    item wise rates assured by the 
         Contractor is inclusive of GST 

 

16. Labour Cess      :    1% of contract value will be deducted  
         as Labour Cess payable to New Delhi. 

 

17. Value of Earnest Money                                    :     NIL (EMD Declaration as per Annexure-1)                                                                        

 
18. Electrical & Water charges                         :     Deduction will be done as per clause no. 28 & 29 

                                                                               of Special Conditions of Contract (i.e 0.75+ 0.25%)  

                                                                               of total cost of project. 
19. Advance Payment : No Advance payment will be made. 

 

20. Late Tender : Tender received after due date & time will not be      consider. 
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SECTION - I    INVITATION TO TENDERERS 
1. Sealed tenders in two bid system (technical and financial separately) are invited from 

established experienced contractors by the Secretary, National Institute of Public Finance & Policy 

(NIPFP),  18/2, Satsang Vihar, Special Institutional Area, New Delhi-110067. 

 
 

S.No. Name of Work Time of Completion 

 

(a) 
 

Miscellaneous Civil works in 

Residential Block  at NIPFP Campus 

60 days 

 

                   Tenders are invited from reputed contractors from eligible and experienced contractors 

with sound financial position. The  tender  document  containing  terms  and  conditions  including  
Financial Bid etc. can be obtained from our office National Institute of Public Finance & Policy 

(NIPFP),18/2, Satsang Vihar, Special Institutional Area, New Delhi-110067 during office hours 

(10.00 AM to 3.30 PM) on all working days (except Saturday, Sunday & holidays) between the dates 

given below 
 

 Issue of tender                 :         08th Oct., 2021  

 

Submission of tender  : 09th Oct, 2021. 

 

Date of opening of tender :         29th Oct., 2021. 

  

 Cost of tender document  : NIL 

 

 EMD      : NIL (EMD Declaration as per Annexure-1)   
     

The tender documents can also be downloaded from our website http://www.nipfp.org.in also The 

right is reserved by the officer inviting this tender to revise or amend the tender documents prior to 

the date notified for submission of the tender. Such revisions, amendments shall be notified in the 

form of addendum or corrigendum at company’s Website. Bidders are advised to look at company’s 
website regularly for any such corrigendum.  

 

1.1                   The intending contractors should submit the following details   
 

 

a. Copy of Permanent account number (PAN) 
 

b. GSTIN Registration No 

 

c. The tender must satisfy themselves that they have adequate experience to handle this 
comprehensive multi-disciplinary project within the stipulated time schedule. They 

should produce documentary proof of satisfactory completing at least two jobs of similar 

nature, costing not less than Rs 3.0 lacs, each or three similar jobs of Rs 2.0 lacs each, or 
one job of similar nature costing not less than Rs 6.0 lacs, for Government, Semi-

Government, Private/Public Sector organization in last three years from the date of 

advertisement with complete details, name, address & phone nos. of clients etc. The 
similar nature works shall mean renovations and repairs involving civil, woodwork, 

electrical & air conditioning works. 

 

d. Details of projects in hand with name of clients, addresses & phone nos.  
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1.2 The sealed envelopes with the name of work on the top of envelope shall be deposited in the 
office of The Secretary, National Institute of Public Finance & Policy (NIPFP), 18/2, 

Satsang Vihar, Special Institutional Area, New Delhi-110067 on or before 28.10.2021 by 

17:00 hrs. The tender received in any manner other than prescribed above shall be summarily 

rejected. The company will not accept any responsibility for the tender lost in transit. The 
tenders are asked to visit, inspect the site carefully.  

 

1.3 The technical bids shall be opened on 29.10.2021, 15:30 hrs. Date of commencement of the 
work shall be reckoned from the 10th day of award of work. 

 

1.4 The work as detailed in this tender shall be executed and completed in all respects in 
accordance with the Tender documents, which includes instructions to tenders, General 

conditions of contract, special conditions of contract, schedule of Quantities, list of approved 

materials and Drawings to complete satisfaction of the Architects and the Employer.  

 
1.5 Rates must be quoted for complete work at site inclusive of all costs, taxes and charges etc. 

All taxes and duties including GSTIN, ESI charges etc. as applicable at New Delhi on the 

date of receipt of tender, Central & State Taxes etc. on works and materials required for use 
in the execution of this project shall be entirely borne and payable by the Contractor and the 

Employer will not entertain any claim what so ever in this respect.  

 
1.6 The tender for the works shall remain open for acceptance for a period of 60 days from the 

date of opening of tenders. If any Tender withdraws his tender before the said period or 

makes any modifications in terms & conditions of the tender which are not acceptable by the 

company, then the company, shall without prejudice to debar the firm for one year. 

 
1.7 Total Security Deposited during execution of work shall comprise of 

 

 (a) Retention Money 

 

1.8 Retention Money 
The retention money (i.e. deduction from interim & final bill shall be 10% of the gross value 

of each bill. The retention money shall form the total security deposit during execution of 

work. The retention amount will be refunded to the contractor after the end of Defect 
Liability Period provided he has satisfactorily carried out all the works and attended to all 

defects in accordance with the condition of contract. No interest is allowed on retention 

money.  

 
The competent authority on behalf of The Secretary, National Institute of Public Finance 

& Policy (NIPFP), 18/2, Satsang Vihar, Special Institutional Area, New Delhi-110067 

reserves to himself the right of accepting the whole or part of the tender and the tender shall 
be bound to perform the same at the rate quoted. 

 

1.9 Canvassing whether directly or indirectly in connection with the tender is strictly prohibited 
and the tenders submitted by the contractors who resort to canvassing in any form would be 

liable to rejection. 

 

1.10 The tendering firms, in case the tender is a partnership firm, shall submit the tender 
signed by the partners. In the event of absence of any partner, it must be signed on his behalf 

by a person holding power of attorney which shall be attached along with the tender and it 

must also disclose that the contractor is duly registered under the Indian partnership Act or 
not. 
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1.11    The notice inviting tender shall form part of the contract document. The successful 

tender/contractor, on acceptance of his tender by the Accepting Authority, shall within 10 

days from the stipulated date of start of work sign the contract consisting of : 

 
a) The notice inviting tender, all the documents including additional conditions, invitation 

of tender and acceptance thereof together with any correspondence leading there to. 

b) Offer in standard tender form. 
 

1.12             The tender shall unconditionally accept all terms & conditions of NIPFP. Conditional 

offer shall be summarily rejected. 
 

 

 Secretary      
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STANDARD TENDER OFFER 

 

National Institute of Public Finance & Policy (NIPFP), 18/2, Satsang Vihar, Special 

Institutional Area, New Delhi-110067. 

 

Item Rate Tender & Contract for Works  

 

Tender for Miscellaneous Civil Works in Residential Block at NIPFP Campus. 
 

To be submitted by ………………….. between ……..…… hrs. to ….………… hrs. 

 
Issued to: ……………………………………………………………………. 

 

Signature of the person issuing the documents:   …………………………………… 

 
Designation: ...……………………………………………………………………………. 

 

Date of Issue: ……………………………….. 
 

TENDER 
 
I/We have read and examined the notice inviting tender, Schedule, specifications applicable, 

Drawings & Designs, General rules and Directions, Conditions of Contract, clauses of contract, 

Special conditions, Schedule of Quantities & other documents and Rules referred to in the conditions 

of contract and all other contents in the tender document for the work. 
 

I/We hereby tender for the execution of the work specified for by The Secretary, National Institute 

of Public Finance & Policy (NIPFP), 18/2, Satsang Vihar, Special Institutional Area, New 
Delhi-110067  within the time specified in schedule, viz., schedule of quantities and in accordance in 

all respects with the specifications, designs, drawings and instructions in writing referred to in 

General Rules and Directions and the Conditions of contract and with such materials as are provided 

by and in respects in accordance with, such conditions so far as applicable. 
 

We agree to keep the tender open for Sixty days (60 days) from the due date of submission thereof 

and not to make any modifications in its terms and conditions. 
 

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected 

with the work as secret/confidential documents and shall not communicate information/derived there 
from to any person other than a person to whom I/we am/are authorized to communicate the same or 

use the information in any manner prejudicial to the safety of National Institute of Public Finance & 

Policy (NIPFP). 

 
I/We agree that should I/we fail to commence the work specified in the above memorandum, I/we 

will be debarred for 01 year for participation in the bidding process of National Institute of Public 

Finance & Policy (NIPFP), 18/2, Satsang Vihar, Special Institutional Area, New Delhi-110067. 
 

 

 
 

 

 

Dated……………………….     Signature of Contractor 
     Postal Address 

Witness: 
Address: 
Occupation: 
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ACCEPTANCE 
 

The tender with all terms and conditions (as mentioned by you as provided in the letters mentioned 

hereunder) is accepted by me for and on behalf of The Secretary, National Institute of Public Finance 

& Policy (NIPFP), 18/2, Satsang Vihar, Special Institutional Area, New Delhi-110067 for a sum of 

Rs. …………………… (Rupees……………………………………………..…………) 

 

The letters referred to below shall form part of this contract Agreement: 

a)  
b)  

c) 

 

for & on behalf of The Secretary, National Institute of Public Finance & Policy (NIPFP), 18/2, 

Satsang Vihar, Special Institutional Area, New Delhi-110067. 

 

 
 

 

Dated ……………………..                                   Signature ………………………... 
Designation……………………… 
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                         SECTION-2: INSTRUCTION TO TENDERERS 
 

2.1 The tenderer shall examine carefully all the tender documents. 

 

The tenderer is advised to visit and inspect the site at his own cost and 
responsibility and to secure all necessary information which may be required for 

completing the tender. Ignorance of site conditions or local information shall not 

be considered as an excuse for non-performance of the contract. All costs, 
charges and expenses that may be incurred by the tenderer in connection with the 

preparation of his tender shall be borne by him and the Employer/Architect does 

not accept any liability whatsoever in this regard. 
 

2.2 Time is the essence of the contract and the tenderers are required to complete the 

work in all respects within the stipulated time of completion and hand over the 

same, complete in all respects to the satisfaction of the Architects/Employer.  
 

2.3 The tender should contain not only the rates but also the value of each item of 

work entered in the prescribed column of the BOQ and all the items should be 
totaled up in order to show the aggregate value of the entire tender. The rates 

quoted by the tenderer should be expressed accurately both in words and figures 

so that there is no discrepancy. All corrections in the tender shall be duly attested 
by initials of the tenderers. Corrections if not attested, may entail rejection of 

tender. The rates quoted by the tenderers in item rate tender will be the basis (and 

not the amounts in case of discrepancies) in finalizing the tender.  

 
2.4 It shall be clearly understood that the rates quoted in the tender are to be for 

complete work at site as per instructions to tenderers, conditions of contract, 

special conditions of contract specifications and drawings, addenda referred to 
therein and also for all such works as are necessary for the proper completion of 

the contract. Although specific mention thereof may not have been made in the 

specifications or in drawings or in tender documents. The rates shall be firm and 

shall not be subject to cost escalation on account of labour and material and 
labour conditions or any other reason whatsoever.  

 

2.5 The tenderers shall use only the form issued with this tender to fill up the rates.  
 

2.6 Every page of the tender shall be signed on the bottom of right hand side  and 

any tender not so completed is liable to be treated as defective and liable to be 
rejected. 

 

2.7 The successful tenderer will be notified about the acceptance of his tender by the 

employer and he will execute agreement within 7 (seven) days thereof, failing 
which his tender would be liable to rejection with forfeiture of right to participate 

in any tender of the institute for another one year and the employer would be at 

Liberty to award it to another tenderer.  
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2.8 The contract will be governed by the Indian Contract Act, Indian Sale of goods 

Act and all other relevant laws. All payments due to the contractor under the 

contract will be made in Indian Rupees Currency.  
 

2.9 The rates quoted shall be for complete work at site and should be inclusive of 

incidentals expenses necessary for carrying out the work. The rates shall be 
inclusive of GST as applicable at New Delhi for or  any other tax or duty levied 

by any Government or Public bodies. The rates shall be firm and shall not be 

subject to cost escalation of labor and material and exchange variations, labor 
conditions or any other conditions whatsoever.  

 

2.10 A schedule of approximate quantities for various items accompanies this tender. 

It shall be clearly understood that neither the architect nor the employer accept 
any responsibility for the correctness or completeness of this schedule in respect 

of items and quantities and this schedule is liable to alterations by omission, 

deduction or additions at the discretion of the employer in consultation with the 
architect without violating the terms of the contract.  

 

2.11 The employer does not bind himself to accept the lowest or any tender or to 
assign any reason thereof and also reserves the right of accepting the whole or 

part of the tender. The part acceptance will not violate the terms and conditions 

of the contract and will execute the work at the specified rates without any extra 

charges or compensation. 
 

2.12 Tax deductions will be made as per the prevailing rates from the contractors on 

account bills as notified by the various govt. authorities.
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                         SECTION III - GENERAL CONDITIONS OF THE CONTRACT 

 

3.1.0 DIRECTIONS REGARDING PROCEDURES 

 
In construing these conditions, specifications and Contract Agreement, the following words shall have 

the meaning here in assigned to them except where the subject or context otherwise requires: 

  
(a) "Employer" Shall mean The Secretary, National Institute of Public Finance & 

Policy (NIPFP), 18/2, Satsang Vihar, Special Institutional Area, New 

Delhi-110067 and shall include his (their) legal representative/s 
assign/s or authorized officer. 

 

(b) "Contractor/Builder” Shall mean the individual or firm or company, whether incorporated 

or not, undertaking the work and shall include legal personal 
representatives of such individual or the persons comprising such 

firm or company or the successors of such individual or firm or 

company and the permitted assignee of such individual or such 
individual or firm or company. 

 

(c) "Architect" Shall mean M/s SPACE ACE whose registered office is situated at 
V-20 A/05, DLF Phase-III, Gurgaon, Haryana-122002.  (and shall 

include his authorized representative) or in the event of his death or 

termination of his services by the Employer in his sole and 

unqualified discretion, such other person/persons as shall be provided 
always that no person subsequently appointed to be Architect under 

this contract shall be entitled to disregard or over rule any previous 

decision or direction given or expressed by the Architect specified 
here in unless otherwise approved by the Employer. 

 

(d) “Contract”                          Means the documents forming the tender and acceptance thereof and 

the formal agreement executed between the competent authority on 
behalf of The Secretary, National Institute of Public Finance & 

Policy (NIPFP), 18/2, Satsang Vihar, Special Institutional Area, 

New Delhi-110067 and the Contractor, together with the documents 
referred to there in including these conditions, the specifications, 

designs, drawings and instructions issued from time to time by the 

Engineer-in-Charge and all these documents taken together, shall be 
deemed to form one contract and shall be complementary to one 

another. 

    

   In the contract, the following expressions shall, unless the context 
otherwise requires have the meanings, hereby respectively assigned 

to them: 

 
(i) The expression works or work shall, unless there be 

something either in the subject or context repugnant to such 

construction, be construed and taken to mean the works by or 
by virtue of the contract contracted to be executed whether 

temporary or permanent, and whether original, altered, 

substituted or additional. 

 
(ii) The site shall mean the land/or other places on, into or 

through which work is to be executed under the contract or 

any adjacent land, path or street through which work is to be 
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executed under the contract or any adjacent land, path or 
street which may be allotted or used for the purpose of 

carrying out the contract. 

 

(iii) Schedule(s) referred to in these conditions shall mean the 
relevant schedule(s). 

 

(iv) Tendered Value means the value of the entire work as 
stipulated in the letter of award of work. 

 

3.1.1 General 
 

The work shall be carried out strictly in accordance with the drawings amplified by the specifications 

of materials and workmanship given hereunder. The drawings and specifications shall be taken 

together and shall complement each other. In case of any discrepancy, the following order of 
preference shall be followed: 

 

(a) Particular Specifications. 
(b) Drawings. 

(c) CPWD Specifications & DSR 2016. 

(d) National Building Code and Relevant IS Provisions. 
 

In case there are no specifications for items shown on the drawings or where items are not 

exhaustively described, the general specifications of CPWD shall be followed for which nothing extra 

shall be paid. However the specification should be got approved from the Architect before 
commencement of work.  

 

3.1.2 Drawings and Specifications 

 

(a) After signing the Contract, the contractor will be given free of charge three prints of all working 

drawings. The contractor shall make at his own expense any additional copies he requires. One 

copy of the drawing furnished to the contractor as aforesaid shall be kept by the contractor at 
site and the same shall, at all reasonable times be available for inspection and use by the 

Architect and his representatives any by any other person authorized by him in writing. 

 
(b) Such further drawings and instructions including revisions, as the Architect may furnish to the 

Contractor shall form part of this contract. 

 
(c) Only figured dimensions and detailed drawings shall be followed.  The Contractor shall verify 

all dimensions in the field before any work is started and obtain instructions of the Architect in 

case of any discrepancy. 

 
(d) The Architect with approval of The Secretary (NIPFP), shall have power and authority to 

supply to the Contractor from time to time during the progress of the work, such further 

drawings and instructions as shall be necessary for the purpose of proper and adequate 
execution and maintenance of work and the Contractor shall carry out and be bound by the 

same. 

 

3.1.3 Architects Status and Decisions 
 

(a) Status: 

 
The Architects shall have general supervision and direction of the work. He has authority on 

behalf of the Employer to stop the work whenever such stoppage may be necessary to ensure 
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the proper execution of the work. The architect shall be the interpreter of the conditions of 
contract and the judge of its performance subject to the approval of The Secretary (NIPFP), 

 

(b) Decisions: 

 
The Architect shall, within a reasonable time, make decisions on all claims of the contractor and 

on all other matter relating to the execution & progress of the work or the interpretation of the 

contract documents. The decisions, opinion direction of the Architects with respect to all or any 
of the following matters shall be referred to The Secretary (NIPFP) and decision so taken shall 

be final & binding to the contractor.  

 
i) Variation or modifications of the design. 

 

ii) The quality or quantity of works or the additions/alterations or omissions or substitutions 

of any work. 
 

iii) Any discrepancy in the drawings or between the drawings and or specifications. 

 
iv) The removal and / or re-execution of any work by the contractor. 

 

v) The dismissal from the work of any persons employed therein. 
 

vi) The opening up for inspection of any work covered up. 

 

vii) The amending the making good of any defects under defects liability period. 
 

viii) Approval of materials and workmanship. 

 
ix) The contractor to provide everything necessary for the proper execution of the work. 

 

(c) The employer shall be at liberty to take over the project at any time get the work executed 

directly under the supervision of The Secretary (NIPFP). The power vested in the Architect 
under this tender shall automatically be vested in the Chief Regional Manager thereafter.  

 

(d) In the event of any dispute under this contract or between the Architect & the contractor, the 
matter will be referred to The Secretary (NIPFP) for speedier decision & the decision will be 

final & binding to the parties’ dismissal. In case the contractor refers the matter to The 

Secretary (NIPFP) for speedier decision. 
 

(e) Dismissal: 

 

The contractor shall on the report of the architects immediately dismiss from the works within 
24 hours any person employed by him for the above work, who may, in the opinion of 

Architects be incompetent or misconducts himself and such person shall not be re-employed on 

the works without the permission of the Architects. 
 

3.2.1 Extent of Contract 
 

The contractor shall supply at his own cost all material implements, ladders, cordage, tackle, 

scaffolding and temporary works required for the proper execution of the work whether 

original, altered or substituted and whether included in the specifications or other documents 

forming part of the contractor of the contract or referred to in these conditions or not and which 
may be necessary for the purpose of satisfying of conditions he is entitled to be satisfied which 

he is entitled to require together with carriage therefore to and from the work. The contractor 

shall also supply survey instruments and other materials necessary for the purpose of setting out 
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works, and counting weighing and assisting to the measurement or examinations at the any time 
and from time to time of the work material, failing his so doing the same may be provided by 

the engineer-in-charge at the expense of the contractor and the expenses may be deducted from 

any money due to the contractor under the contract from his security deposit or the proceeds of 

sale thereof. The contractor shall also provide a sufficient portion of fencing and lights required 
to protect the public from accident, and shall be bound to bear the expenses of defense brought 

by any person for injury sustained owing to neglect of the above precautions and to pay any 

damage and costs which may be awarded in any such suit, action or proceedings to any such 
person or which may with the consent of the contractor be paid to compromise any claim by any 

such person. In no case, the employer shall be a party to any such claim/claims and the 

contractor shall indemnify the employer against any claim for any person on this account. 
 

3.2.2 Sufficiency of Tender 
 

The contractor shall be deemed to have satisfied himself before tendering to the correctness and 
sufficiency of his tender for the work and of his prices for the work and of his prices stated in 

the schedule, which shall, except in so far as it is otherwise provided in the contract, cover all 

his obligations under the contract and all matters and things necessary for the proper completion 
and maintenance of the work. 

 

3.2.3 Assignment or Sub Letting of Contract 
 

The contractor shall not assign the contract or any part thereof or any benefit or interest therein 

or there under or any claim arising out of the contract to any other party without the prior 

written consent of the employer. 
 

3.2.4 Power to make Alterations 
 
Architect shall have power to make any alterations or additions to the stipulated specifications, 

drawings, designs, and in instructions that may appeal to him to be necessary or, advisable 

during the progress of the work and the contractor shall have no claim for compensation on 

account of such alterations or additions. The contractor shall be bound to carry out the work in 
accordance with any instructions which may be given to him in writing signed by the Architect 

and such alterations shall not invalidate the contract and any additional work which the 

contractor may be directed to do in the manner above specified as part of the work shall be 
carried out by the contractor on the same conditions in all respects on which he agreed to do the 

main work and at the same rates as are specified in the tender for the main work. The time for 

the completion of the work shall be extended in the proportion that the additional work bears to 
the original contract work and the certificate of the Architect shall be conclusive as to such 

proportions. 

 

3.3.0 WORKS SUBJECT TO APPROVAL OF ARCHITECT 
 

All works to be executed under the contract shall be subject to approval of the architect who 

shall be entitled to direct at what point or points and in what manner they are to be commenced 
and from time to time carried on. 

 

3.3.1 Urgent Repairs and Urgent works 
 

If by reason of any accident or failure or other event occurring to or in connection with the work 

or any part thereof either during the execution of the work or during the period of Guarantee, 

any remedial or other work or repair shall in the opinion of Architect be urgently necessary for 
security and the contractor is unable or unwillingly at once to do such work or repair, the 

employer may on its own get the work done/remedied/repaired as the Resident Engineer may 

consider necessary. If the work or repair so done by the employer is such, which, in the opinion 
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of the Architect the contractor was liable to do at his own expense under the contract, all costs 
and changes incurred by the employer in doing so shall on demand be paid by the contractor to 

the employer or may be deducted by the employer from any money due or which may become 

due to the contract. Provided always that the resident engineer shall soon after the occurrence of 

any such emergency as may be reasonable notify the contractor thereof in writing.  
 

 

 

 

3.4.0 DIRECTION FOR EXECUTION OF WORK 
 

3.4.1 Setting outs  
 

The contractor shall be responsible for the true and proper setting out of the works in relation to 

the original points, lines and levels of reference given by the architect in writing and for 
correctness subject as above mentioned of all the positions, levels dimensions and alignments of 

all parts of the work and for the provision of all necessary instruments, appliances and labour in 

connection therewith. If at any time during the progress of the work any error shall appear or 
arises in any part of the work, the contractor on being required to do so by The Secretary 

(NIPFP) shall at once inform the architect or their representatives. The checking of the work by 

the architect/representative shall not in any way relieve the contractor from his responsibilities 
of carrying out the work as per the best practices of construction. 

 

3.4.2 Work to be to the satisfaction of the Architect 
 

The contractor shall execute, complete and guarantee the work in accordance with the contract 

to the satisfaction of the architect and shall comply with their instructions & directions 

concerning the work. 
 

3.4.3 Engagement of Labor 
 

The contractor shall employ labor in sufficient numbers either directly or through 
subcontractors, where such subletting is permitted to maintain the required rate of specified in 

the contract and to the satisfaction of the architect. The contractor shall not employ in 

connection with the works any person who has not completed his fifteen years of age. 
 

The contractor shall comply with the provisions of the payment of Wages Act, 1936; Minimum 

Wages Act, 1948; Act, 1947; Maternity Benefit Act, 1961 and Mines Act, 1938, Labour 
Contract (Regulations & Abolishing) Act or Rules, or any modifications thereof or any other 

law relating thereto and rules made there under time to time. 

 

The contractor shall indemnify the employer against any payment to be made under and for 
observance of the Regulation aforesaid without prejudice to his right to claim indemnify from 

his sub-contractors. 

 
The contractor shall provide and maintain at his own expenses all rights, guards, fencing and 

watching when and where necessary or required by the Resident Engineer for the protection of 

the works or for the safety and convenience of those employed on works or the public. 
 

3.4.4 Disruption of Progress 
  

The contractor shall give written notice to the Architect whenever planning or progress of the 
works is likely to be delayed or disrupted unless any further drawings or order, including a 

direction, instruction or approval is issued by the Architect within a reasonable time. The notice 



 

Sign & stamp of contractor 

16 

shall include details of the drawing or order required and by when it is required and of any 
delay or disruption likely to be suffered if it is late.  

 

If, by reason of any failure or inability of the Architect to issue within a time reasonable in all 

the circumstances any drawings or order requested by the contractor and the work suffers delay 
then the architects shall take such delay into account in determining any extension of time to 

which the contractor is entitled under provisions of contract hereof, however no other 

compensation will be admissible on this account.  
 

3.4.5 Rectification of Defects   
 
if, it shall appear to the Architect or his representative in-charge of the works that any work any 

has been executed with unsound, imperfect or un-skillful workmanship or material or any 

inferior description, the contractor shall, on demand, in writing from the Architect specifying 

the work material or articles complained of shall rectify or remove and reconstruction work so 
specified in part, as the case may require. 

 

3.4.6 Variation 

 

In case the quantity of any item of the work executed increases by more than 25% from 

the quantity given in the tender document, the rate of such item would be settled as under: 

 

a) Rate of the item worked out as per market rate. 

b) Rate of the item quoted by the contractor. 

 

The rate of such item would be lowest of the two rates mentioned above. 

 

3.4.7 The contractor shall submit the samples of various materials for the approval of the Architect. 
The contractor shall use the material only after the approval of the Architect. The verification of 

the material shall be done on random base during the progress of the work in either the 

following manner: 

 
(a) Random samples would be picked up during execution of work from site & if decided by 

the Architect, it would be sent to one of the approved laboratories for test & quality 

check. The cost of such tests would be borne by the contractor. 
 

(b) The Architect may direct the contractor to submit the challan of delivery of the material 

brought at site. It would be on Random based. The Architect may also direct the contractor 
to submit the copy of the test/verification certificate provided by the manufacturer of that 

particular material. 

 

3.4.8 Free Access to work site 
 

The contractor shall provide all necessary and reasonable facilities and free access to the works 

and his records at site of work to the Architects, Resident Engineer and their representatives. He 
shall provide facilities and space to the satisfaction of the Architect or his representative for 

inspection of any part of work. 

 

3.4.9 Inspection of work 
 

All work under or in course of execution or executed in pursuance of the contract shall at all 

times be open to inspection and supervision of the Architect or his representative and the 
contractor shall at all times with reasonable notice or the intention of the Architect or his 

representatives to visit work shall have been given to the contractor, either himself be present to 

receive orders and instructions, or have responsible agent duly accredited in writing present for 
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that purpose. Orders to the contractor's agent shall be deemed to have given to the contractor 
himself. 

 

 

3.4.10 Preparation of Construction Programmed Schedule 
 

As and when sufficient planning information is available, the contractor in consultation with the 

Architect shall prepare a programmed schedule of the activities. Contractor should prepare bar-
charts & articles path method analysis of the light of the tendered quantities and their rates 

respectively. Under no circumstances shall this schedule be prepared later than one week of 

finalization of contract. Throughout the work, all programmed, schedules and charts shall be 
revised wherever any significant change occurs. The contractor shall also submit weekly 

progress chart to the Architect. 

 

3.4.11 Site Order Book 
 

The contractor shall maintain a Site Order Book at the site of the works wherein the 

instructions of the architect/  The Secretary (NIPFP) or their representatives shall be 
reasoned. The site order book shall be the property of the employer and the 

instructions recorded therein shall be deemed to have the same force and effect as if 

they had been given to the contractor himself. The contractor or his representative 
on the site must sign the book in token of his having persuade the orders given 

therein. 

 

3.4.12 Hindrance Register  
 

A Hindrance Register shall be maintained at the site of work wherein the contractor 

shall notify the items affected and the execution of work, the date on which the 
delay was cleared. These entries shall be initialed by The Secretary (NIPFP) /Architect 

as well.  

 

3.4.13 Suspension of Work 
 

The contractor shall on the written order of the Architect/  The Secretary (NIPFP) 

suspend the progress of the work or any part thereof for such time or time and in 
such a manner as the Architect/ The Secretary (NIPFP) may consider necessary and 

shall during such suspension properly protect and secure the work as considered 

necessary in the opinion of the architect/  The Secretary (NIPFP) or their 
representative-in-charge of the work. No compensation shall be payable to the 

contractor on what so ever account for the suspension of work.  

 

3.4.14 Extension of time for completion  
 

If the contractor shall desire an extension of the time for completion of the work, on 

his having been unavoidably hindered in its execution or on any other ground, he 
shall apply in writing to the architect within three days of the date of starting of the  

hindrance on account of which he desires such extension as aforesaid. The architect 

in consultation with employer shall, if, in his opinion, will authorize, such extension 
of time, if any, as may in his opinion be necessary or proper extension granted sha ll 

be without prejudice to the right of the Employer to recover compensation for delay 

as per provisions of Para 3.4.15 

 

3.4.15 Liquidated Damages for Delay  
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The times and date stipulated in the contract for the completion of the work or any 
part or stage thereof shall be deemed to be the essence of the contract.  

 

The work shall, throughout the stipulated period of the contract, be carried out with 

all diligence. If the contractor fails to complete the work within the time prescribed 
or within the extended time under the contract, he shall pay to the Employer on 

demand amount without prejudice to other rights and remedies the Employer may 

have against the contractor, a sum of Rs.10,000/ -(rupees ten thousand per week) as 
liquidated damages for such fault, if the work remain unfinished after the stipulated 

date of completion provided that the total liquidated damages payable shall not 

exceed 10% of the accepted contract price. The Employer may, without prejudice to 
any other method of recovery, deduct the amount of such damages from any money 

due or which become due to the contractor. The recovery or deduction of such 

damages shall not relieve the contractor from any obligations and liabilities under 

the contract. 
 

3.4.16 Defects Liability Period 
 

The contractor shall be responsible to make good and remedy at his own expense 

within such period as may be stipulated by the employer any defect which may 

develop or may be noticed before the expiry of 12 (twelve) months from the date of 
completion and intimation of which has been sent to the contractor within seven 

days of the expiry of the said period.  

 

 

3.4.17 Rectification of Defects caused to the building by labor:  

 

If the contractor or his work people, or servants  shall break, deface, injure, or 
destroy any part of a building, or interiors, then the contractor has to rectify the 

same part at his own expenses to the satisfaction of the Architect.  

 

3.4.18 Approval of Materials  
 

The contractor would bring samples of necessary materials per the directions & 

would get them approved prior to execution of work from the architect or his 
representative. 

 

3.5.0 SECURITY DEPOSIT  
 

3.5.1 Rate of Security Deposit (Retention Money)  
 

The employer will, at the time of making any payment to the contractor for work 
done or supplies made under the contract deduct 10% of Gross value of each interim 

bill. The maximum amount of Retention money shall amount to total Security 

Deposit. 
 

All compensations or other sums of money payable by the contractor to the 

employer in terms of this contract may be deducted from, or paid by, the sale of a 
sufficient part of his security deposit, or from any sums which may become due to 

the contractor by the employer on any account whatsoever, and in the event of his 

security deposit being reduced by reason of any such deduction or sale as aforesaid, 

the contractor shall within ten days. Thereafter make good in demand draft, 
endorsed in favor of the employer as aforesaid any sum or sums which may have 

been deducted from, or raised by sale of his security dep osit or any part thereof.  
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3.5.2 Forfeiture of Security Deposit  
The above said security deposit shall be liable to forfeiture wholly or in part at the 

sole discretion of the Employer if the contractor fails to carry out the work or 

perform or observe any of the conditions of the contract.  

 

3.5.3 Interest on the Security Deposit  
 

No interest would be payable by the employer to the contractor on the security held 
in deposit. 
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3.5.4 Responsibilities for the Structural Adequacy  

 

The contractor shall comply with the provisions of the contract and with due cares 
and diligence, execute and maintain the work and provide all labor, including 

supervision of all works, structural plans and other things whether of temporary or 

permanent nature required for such execution and maintenance in so far as the 
necessary for providing these, is specified or is reasonably inferred from the 

contract. The contractor shall take full responsibilities for the adequacy, suitability 

and safety at site of all the works and methods of  the construction provided.  

The Contractor shall ensure that his workmen do not create nuisance in the area of 
hamper with the normal working of the premises / complex. 
 
 

3.6.0 MEASUREMENT AND PAYMENTS  
 
3.6.1 All bill supported with measurement details shall be submitted by the contractor 

fortnightly to the Architect for all works executed in the previous period and the 

Architect or his representative shall verify the requisite measurement for the 
purpose of having the same verified for the claim as far as admissible, if possible 

before the expiry of 30 days from the presentation of the bill.  

 

All measurements to be taken in duplicate and all bills shall be submitted in 
triplicate along with a contractor’s copy of each.  

 

3.6.2 Final Bill 
 

Final bill supported with consolidated measurement of the full work executed shall 

be submitted by the contractor within 1 month of completion of work.  
 

When the final bill has been verified and corrected, the architect will give seven 

days’ notice to the contractor to countersign the bill in token of acceptance, the 

contractor shall countersign the bill within the above seven days or intimate in 
writing his intention to dispute. If the contractor fail to take appropriate action as 

above within the period prescribed, the b ill finalized by the architect or his 

representative shall be final and binding on the contractor and the contractor shall 
have no right to dispute the same.  

 

3.6.3 Claim for Interest 
 
No claim for interest will be entertained by the Employer with respect to any 

moneys or balances which may be in its hands owing to a dispute between itself 

and the contractor or with respect of any delay on the part of the employer in 
making interim or final payments or otherwise.  

 

3.6.4 Rates for extra Additional, Altered or Substituted work 
 

The rates for additional, altered or substituted work shall be worked out in 

accordance with the following provisions in their respective order.  

 
i) If the rates for similar additional, altered or substituted work and directly 

available in the contract for the work, the contractor is bound to carry out the 

work at the same rates as are available in the contract for the work.  
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ii) If the rates for additional, altered or substituted work are not directly 
available in the contract for the work the rates will be derived from the rates 

for a similar class of work as are specified in the contract for the work.  

 

iii) If the rates for the altered, additional or substituted work cannot be 
determined in the manner specified in sub -clause (I) to (ii) above, then the 

contractor shall within three days of the date of receipt of order to carry out 

the work, inform the Architect of the rate which it is intending to charge for 
such works supported by analysis of the rate or rates claimed (CPWD 

analysis). Rates finalized and approved by the Architect on the basis of these 

details will be final and binding. However, the architect by notice in writing 
will be at liberty to cancel his order to execute such work and arrange to carry 

it out in such a manner as he may deem a dvisable, but under no circumstances 

shall the contractor suspend the work once ordered in writing on the plea of 

non-settlement of rate. 
 

3.6.5 Reimbursement of Variation in Price  
 
Prices and rates quoted by the bidders shall be considered as firm for the  complete 

work and entire duration of the contract. No claim for extra payment due to any 

rise in rates of raw material and labour or due to whatsoever reasons shall be 
considered, not even for extended period of completion.  

 

3.7.0 GUARANTEES  
 

3.7.1 Quality of Work 
 

The contractor shall guarantee that the materials and workmanship are the best of 
their respective kinds for the service intended and that all items of work will be 

free from all inherent defects in workmanship and materials. He shall also  

guarantee that the works will not fail in any respect due to quality of materials, 

workmanship and methods of construction.  
 

The specifications assume a proper degree of skill on the part of contractor and 

workmen employed. The contractor shall consult the Architect or his 
representative, whenever in his judgment variation in the methods of construction 

or in the quality of material would be beneficial methods of construction or in the 

quality of material would be beneficial or necessary to fulfill the gua rantee called 
for. Such variations may be made by the contractor only when authorized by the 

architect. 

 

3.7.2 Rejection 
 

If during the “Period of Guarantee”, as defined under clause 3.7.6 hereof, any 

work or material shall fail in any respect to meet the above guarantee, the 
contractor shall replace such work or material in a condition which will meet the 

above guarantee, immediately.  

 

3.7.3 Cost of Execution of work or repair etc.  
 

All work of repair shall be carried out by the contractor at his own expen se if the 

necessity thereof shall in the opinion of the Architect be due to the use of 
materials or workmanship not in accordance with the contract or on account of 

neglect or failure on the part of the contractor to comply with any obligation 

expressed or complied on the contractor’s part under the contract.  
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3.7.4 Remedy on Contractor’s failure to carry out the work required  
 

If the contractor shall fail to do any such work as aforesaid required by the 

architect the employer shall be entitled to carry out such work which the 

contractor should have carried out, at the contractor’s own cost. The employer 
shall be entitled to recover from the contractor the cost thereof or may deduct the 

same from any money due or that may be come due to the contractor.  

 

3.7.5 Certificate of completion of works  
 

On completion of the work, the contractor shall be furnished with a certificate, but 
no such certificate be given nor shall the work be considered to have been 

completed until the contractor shall have removed from the area of the premises 

(to be distinctly marked by the Architect/  The Secretary (NIPFP) in the site plan 

which, the work shall be executed) all scaffolding, surplus materials and rubbish 
and clean the dirt from all wood work, doors, windows, walls, floor s or other parts 

of any building, in or upon which the work is to be executed, or of which he may 

have had in possession for the purpose of the execution hereof. If the contractor 
shall fail to comply with the requirements of the clause as to the removal o f 

scaffolding, surplus materials and rubbish and cleaning off dirt on or before the 

date fixed for the completion of the work, the architect may at the expense of the 
contractor remove such scaffolding, surplus materials, and the contractor shall 

forthwith pay the amount of all expense so incurred, and shall have no claim in 

respect of any such scaffolding or surplus materials aforesaid, except for any sum 

actually realized by the sale thereof.  
 

3.7.6 Period of Guarantee for Complete work  
 
The period of Guarantee for the works shall be twelve months starting from the 

date of issue of the completion certificate.  

 

3.7.7 Contract Valid during Guarantee Period  
 

This contract shall remain valid and in force until the expiry of Guarantee period.  

 

3.8.0 RESCINDING/TERMINATE CONTRACT 
 

3.8.1 Rescinding Contract 
 

In any case in which under any clause or clauses of this contract the contractor has 

rendered himself liable to pay compensation amounting to the whole of his 

security deposit in hand of employer (whether paid in one sum or deduced by 
installments) the architect on behalf of the employer shall have power to adopt any 

of the following course, as deemed best suited to the interests of employer.  

 
(a) To rescind the contract (of which rescission notice in writing to th e contractor 

under hand of the architect shall be conclusive evidence), and in which case 

the security deposit of the contractor shall stand forfeited and be absolutely at 
the disposal of the employer.  

 

(b) To employ a contractor paid by the employer and to su pply materials to carry 

out the work, or any party of the work, debiting the contractor with the cost of 
the labor and the price of the materials on site (of the amount of which cost 

and price certificate of architect shall be final and conclusive against the 

contractor) and crediting him with the value of the work done, in all respects 
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in the same manner and at the same rates as if it has been carried cut by the 
contractor under the terms of the contract. The certificate of the architect as to 

the value of the work done shall be final and conclusive against the contractor.  

 

(c) To measure up the work of the contractor, and to take such part of the work of 
the contractor as shall  be unexecuted out of his hands, and to give it to 

another contractor to complete in which case any expenses which may be 

incurred in excess of the sum which would have been paid to the original 
contractor if the whole work has been executed by him (of the amount of 

which excess certificate in writing of the architect shall be final and 

conclusive) shall be borne and paid by the original contractor and may be 
deducted from any money due to him by employer under the contract or 

otherwise, or from his security deposit or the proceeds of sale thereof, or a 

sufficient part thereof. 

 
(d) In the event of any of the above courses being adopted by the architect, the 

contractor will have no claim to compensation to any loss sustained by him by 

reason of his having purchased any materials, or entered into any engagements 
made any advances on account of execution of the work or performance of the 

contract. And in case of the provisions aforesaid, the contractor shall not be 

entitled to be paid for any work actually performed under this contract unless 
and until the architect shall have certified in writing the performance of such 

work and the value payable in respect and he shall only be entitled to be paid 

the value so certified. 

 

3.8.2 Termination of the Contract  
 

If at any time after the commencement of the work the employer for any reason 
whatsoever does not require the whole or part thereof as specified in the tender to 

be carried out, Architect/ The Secretary (NIPFP) shall give notice in writing of the 

fact to the contractor who shall have no claim to any payment or compensation 

whatsoever on account of any profit or advantage, which would have derived from 
the execution of the work in full, but which he did not derive  in consequences the 

full amount of the work not having been carried out, neither shall he have any 

claim nor compensation by reason of any alterations having been made in the 
original specification, or the designs  and instruction on which shall involve a ny 

containment of the work originally contemplated.  

 

3.8.3 Jurisdiction 
 

The contractor and its operation shall be governed by the law of India for the time 

being in force, irrespective of the place of delivery of materials the place of 
execution of work or place of payment under this contract shall be deemed to have 

been entered into at New Delhi.  

 

3.8.4 Bye Laws of Local Authorities  
 

The contractor shall conform to the provisions of any Government Acts which 
relate to works and to the regulations and bye laws of any local authorities. The 

contractor shall give all such notices required by the said Act or Laws, etc., and 

pay all fees payable to such authorities and allow for these contingencies in his 

tendered rates including fees for encroachment, stacking charges, costs of 
restorations, etc., and all other fees payable to the local authorities. The contractor 

shall keep the employer indemnified against all penalties and liabilities for every 

breach of any such Act, Rules, Regulations or Bye-laws. 
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Contractor shall comply with all laws and statutory regulations dealing with the 

employment of labor such as: 

a. The payment of wages Act, 1936 

b. The Minimum Wages Act, 1938 
c. The Workmen Compensation Act, 1923 

d. The Contract Labor (Regulations & Abolishing) Act.  

e. The employer’s liabilities Act, 1938 
f. Industrial Dispute Act, 1938 

g. Maternity Benefit Act, 1961 

h. The Employees State Insurance Act, 1948.  
Safety code, labor welfare Act or rules or any modification thereof any other laws 

and regulations framed by the Competent Legislative Authorities from time to 

time. 

 

3.8.5 Liasoning & Co- ordination with Local Municipal Authorities  

 

         The contractor has to liaison and take any clearance from local authorities like 
MCD/ DDA / other municipal authority for approval to start renovation and during 

renovation of work. He has to take also any Clearance from New Delhi Fire Service if 

needed and NOC and completion Certificate if needed. Only statuary fees will be 
reimbursed by NIPFP. 
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SECTION IV – SPECIAL CONDITIONS OF THE CONTRACT  
 

4.1.0 Insurance for Works  
 

The contractor at the time of signing the contract or before commencing the 
execution of work, without limiting his obligations and responsibilities shall 

insure the works at his own cost and keep them insured until the virtual 

completion of the contract against all acts of God including Fire, Theft, Riots, 
War, Floods etc. with a Nationalized Insurance company in the joint names of the 

employer and the contractor (the name of the former being placed first in the 

policy) for the full amount of the contract. Such policy shall cover the property of 
the employer and fees for assessing the claim and in connection with services 

generally therein and shall not cover any property of the Contractor or of any sub-

contractor or employee.  

 

The contractor shall deposit the policy and receipt for the premiums with the 

employer within seven (7) days, from the date of signing of the 

contract/commencement of the execution of the work or unless otherwise 
instructed by the employer.  In default of the contractor insuring as provided 

above, the employer on his behalf may so insure and may deduct the premiums 

paid from any moneys due on which may become due to the contractor. The 
contractor shall as soon any claim under the policy is settled on the wor k 

reinstated by the Insurance office should elect to do so, proceed with all due 

diligence with, the completion of the works in the same manner as through the 

misfortune/accident had not occurred and in all respects under the same conditions 
of the contract. The contractor in case of rebuilding or reimbursement after 

accident shall be entitled to such extension of time for completion, as the 

employer deems fit.  
 

4.1.1 Insurance in respect of damage to persons and property  
  

a. The contractor shall be responsible for all injury to persons, animals or things 
and for all structural and decorative damage to property which may arise from 

the operation or neglect of himself or of any approved sub -contractor’s or 

employees, whether such injury or damage arise from ca relessness, accident or 
any other cause whatsoever in any way connected with the carrying out of this 

contract. The clause shall be held to include any damage to buildings, whether 

immediately adjacent or otherwise, and any damage to roads, streets, foot 
paths, bridges and works forming the subject of this contract by frost or other 

inclemency of the weather. The contractor shall indemnify the employer and 

hold him harmless damage to persons or property as aforesaid and also respect 

of any claims made in respect of injury or damage under any Acts of 
Government or otherwise and also in respect of any award of compensation of 

damages consequent upon such claims.  

 
b. The contractor shall reinstate all damages of every sort mentioned in this 

clause, so as to deliver up the whole of the contract works complete and 

perfect in every respect and so as to make good or otherwise satisfy all claims 
for damage to the property of third parties.  

 

c. The contractor shall indemnify the employer against all claims which may be 

made against the employer by any member of the public or other third party in 
respect of works in consequence thereof and shall at his own expense arrange 

to effect and maintain, until the virtual completion of the contract, with any 

Nationalized Insurance company in the joint name of the employer and the 
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contractor against such risks and deposit such policy or policies with the 
employer from time to time during the currency of this contract. The contractor 

shall similarly indemnify the employer against all claims which may be made 

upon the employer whether under the Workman’s Compensation Act or any 

other statute in force during the currency of this contract or at common law in 
respect of any employee of the contractor or any sub-contractor and shall at his 

own expenses effect and maintain with an approved office a policy of 

Insurance in the joint names of the employer and the contractor against such 
risks and deposit such policy of policies with the employer and the contractor 

against such risks and deposit such policy or policies with the employer from 

time to time during the currency of the contract. The contractor shall be 
responsible for anything which may be excluded from the insurance policies 

above referred to and also for all other damages to any proper ty arising out of 

and incidental to the negligent or defective carrying out of this contract. He 

shall also indemnify the employer in respect of any costs, charges or expenses 
arising out of any claim or proceedings and also in respect of any award of or 

compensation of damages arising there from.  

 
d. The employer shall be at liberty and is empowered to deduct the amount of any 

damages, compensation costs, charges and expenses arising or occurring from 

or in respect of any such claim or damage from any sum or  sums due to or 
become due to the contractor including the security deposit.  

 

e. If the contractor fails to comply with the terms of these conditions, the 

employer may insure the works and may deduct the amount of the premiums 
paid from any moneys that may be or become payable to the contractor or may 

at the option, not release running payment to the contractor until the contractor 

shall have complied with the terms of this condition.  
 

f. Such insurance whether affected by the employer or the contractor will not 

limit or bar the liability and obligation of the contractor to deliver the works to 

the employer completed in all respects according to the contract. In case of 
loss or damage due to any of the aforesaid clause, the moneys payable under 

any such insurance shall be received and retained by the employer until the 

works are finally completed and such moneys shall then be credited to the 
contractor in final settlement of accounts.  

 

g. The works shall be executed in close co-ordination with the progress of other work. This 
being absence of the contract, no claim for idles labor will be entertained. 

 

5.      INSPECTION OF DRAWINGS: 

Before filling in the tender, the contractor will have to check up all the drawings and 
Schedule of Quantities, and will have to get an immediate clarification if any from the 
Architect feels is vague or uncertain. No claim for damages or compensation will be 
entertained on this account. 

6.     CONTRACTOR TO VISIT SITE: 

Each tenderer must before submitting his tender, visit the site of works so as to 
ascertain the physical site conditions and prices, availability and quality of materials 
according to specifications before submitting the tender. 
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7.     EXECUTION OF WORK: 

The whole of the work as described in the Contract (including the Schedule of Quantities, the 
Specifications, General / Special Conditions and all drawings, pertaining thereto) and as advised 
by the Architect from time to tune is to carried out and completed in all its parts to the enter 
satisfaction of the Architect. Any details of execution, which may not have been definitely 
referred to in this contract, but which are usual in interior works and essential to the work, are 
deemed to be included in this contract. Rates quoted in the Schedule shall be inclusive of all 
freights, taxes, such as octroi, Sales Tax, Royalties, work contract tax etc., as well as 
transportation, so as to execute the contract as per the rules and regulations of local bodies, and 
Government of India. 

 

The rates quoted in the tender should include all charges for: - 

a) Labour, maintenance, Fixing, carrying, Cleaning, making good, hauling, watering etc. 
b) Plant, Scaffolding, frame work, English ladders, ropes, nails, spikes, tools, materials and 

workmanship protection from weather, shuttering, temporary supports, Platform etc. 

c) AH temporary canvas, lights, barricades etc. The Architect will be the sole judge in 

deciding as the suitability of the tools or plants that might be brought to the site of works 
by the Contractor for the proper execution of the work. 

 

8.     SITE MEETINGS: 
A senior representative of the Contractor shall attend weekly meeting at works site and 

in addition meetings as arranged by the Architect to discuss to progress of the work and 

sort out problems, if any, and ensure that the work is completed in stipulated time. 

 

9.     SECURITY: 

The Contractor shall ensure that  only authorized persons or materials shall enter or 
leave the works sue. The contractor shall also make his own arrangements for the 
protection and safety of his materials and equipment at site including premises with 
fixtures provided therein. 

10.      OFFICES, STORES ON THE SITE: 

a) The Contractor shall be allowed to provide separate site office for his staff for all 
necessary stores on site in a specified area for all materials such as timber, cement and 
other such materials, which are likely to deteriorate by the action of sub, rain and the due 
to exposure, in such a manner that all such materials shall be protected from damage by 
weather or any other cause. All such stores and offices shall be cleared away and the 
ground left, in good and proper order on completion of this contract. 

b) All materials which are stored on site such as bricks, timber, plywood, boards, metal, 
sand etc. shall be stacked in such a manner as to facilitate rapid easy checking of quantities 
of such materials. 

c) The safety and security of all materials brought at site shall be the sole responsibility of the 
Contractor. The materials against which an advance has been paid by the owner shall be carefully 
stored at site by the contractor. They shall not be removed from the site without the written 
permission of the Owner and shall be used in the contract work only. 

11.     NOTICES: 

The Contractor shall give all notices and pay all fees and shall comply with all acts and regulations for 

the successful completion of the contract works, as per the rules and regulations of appropriate 

authorities. 
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12.     FACILITIES TO OTHER CONTRACTORS: 

The contractors shall give full facilities and co-operation to all other Contractors working at site, 
if any, as directed by the Architect and shall so arrange this program of work as not hinder the 
progress of other  works. The decision of the Architect on any point of dispute between the 
various contractors shall be final and binding on all parties concerned. 

 
 

13.    PREPARATION OF BUILDING WORKS IN OCCUPATION & USE     
          ON COMPLETION: 
 
 On completion of the work, the contractor shall inform the Architect in writing that he has finished 
the work and it us ready for the Architect’s inspection. The Contractor and oiling if necessary of all 
hardware, inside and outside, all floors, staircases and every part of the building. He will leave the 
entire building neat and clean ready for occupation in all respects and to the entire satisfaction of the 
Architect and Owner.  
 
14. CLEARING OF SITE OF WORKS: 

The contractor shall clear the site of works as per the instructions of the Architect. The site 
works shall be cleaned of all materials sheds etc. belonging to the Contractor. The site shall be 
delivered in a clean and neat condition as required by the Architect within a period of one week 
after the job is completed. In case of failure by the Contractor, the Employer will have to get the 
site cleaned at the risk and costs of the Contractor. 

16.   WORKS EXECUTED BEYOND NORMAL WORKING HOURS: 

If the contractor engages workmen to work beyond normal working hours, he shall do so 
with the prior approval of Architect and provide and maintain at his own cost sufficient 
lights to enable the work to proceed satisfactorily without any danger. Approaches to the 
site of work also shall be sufficiently lighted by the Contractor. No extra cost claim would 
be entertained for the above. 

16.   WORK ON HOLIDAYS / SUNDAYS: 

The Contractor workmen may be allowed to work on Sundays/Holidays subject to the 
prior permission of the same by the Owner. No extra cost claim would be entertained for 
the above. 

17.   SPECIFICATIONS: 

All work shall be carried out as described in the tender item and with the C.P.W.D. 
Specifications laid there in, unless otherwise stated. If not covered as above, I.S. codes 
specifications shall be followed in that order. For patented products, the manufacturer's 
specifications and instruction shall be followed. For any discrepancy in various 
specifications, Architect’s decision shall be final and binding on both the parties. In case 
there are no laid down specifications. Architects specifications and instructions for that 
particular item shall be followed. 

18.   MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 

The contractor shall assist in taking the measurements by the Architect’s representatives, 
before covering up or otherwise placing beyond there each of measurements any, item of 
work. Should the contractor neglect to do so the same shall be uncovered at the 
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Contractor's expense and if found to be executed in default of 
specifications/requirements, no payment or allowance shall be made for such work and 
Contractor shall have to remove and re-do the same at his own cost. 

 

19.   DIMENSIONS: 

Figured dimensions in all cases shall be accepted in preference to scaled size. Large-
scale details shall take precedence over small-scale drawing. In case of discrepancy, the 
contractor shall seek the clarifications from the Architects before proceeding with the 
work. 

20.    TESTING OF WORKS AND MATERIALS: 

The Contractor shall be required by the Architect arrange to test materials and portions 
of the works at his own cost in order to prove their soundness and efficiency. These 
tests should be carried out at the approved Institutions as directed. If after such test the 
work or portions as of the works are found to be defective or unsound the Contractor 
shall if ordered by the Architect pull down and re-erect the same at his own cost. 

21.    INFORMATION TO BE SUPPLIED BY THE CONTRACTOR: 

The Contractor shall submit to the Architect every week as per the Performa; - 

a) Detailed industrial statistics regarding the labour employed by him daily. 

b) The list of technically qualified persons employed by him for the execution of the work. 

c) The total quantity and quality of materials used for the works and supplied to site. 

d) A weekly progress report. 

e) Special incidents at site, if any. 

   f) Whether the work is progressing according to Schedule.  If not, what are the hitches and 

the remedial measures. 

22.   TYPOGRAPHIC OR CLERICAL ERRORS: 

The Architects clarifications regarding partially omitted particulars or typographical or 
clerical errors shall be final and binding on the Contractor. 

23.   PROGRAMME: 

The time schedule for carrying out the work stage by stage, in the stipulated time shall 
be drawn by the Architects in consultation with the Architect and the Contractor. The 
Contractor shall follow strictly the approved time schedule, incorporating change, if any, 
with the approval of the Architect to ensure the completion of the work in stipulated time. 
A graph or chart on work shall be maintained showing the progress periodically. The 
contractor shall submit to the Architect a weekly progress report stating the number of 
skilled and Unskilled labourers employed on the works, working hours done quantity of 
cement used, place, type and quantity of work one during the period. 

The Contractor must inform the Architect 10 days in advance of all working 
drawings and details required by him from time to time. The Contractor shall 
strictly adhere to the approved programme and arrange for the materials and labour 
etc., accordingly. 
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Despite repeated instructions, if the Contractor fails to show satisfactory progress of 
the work, the Architect may take suitable action as deemed fit without prejudice to 
any terms and conditions of this contract. 

24.   VARIATION: 

Quantities mentioned in the Schedule of Quantities included in the contract are subject to 
any variation as per actual site conditions and as directed by the Architect for the scope 
of work. No compensation shall be payable to the Contractor on this account. 

 

25.   BRICKS: 

Ordinary bricks used in the work shall be kiln burnt first quality locally 
available bricks, as approved by the Architect. 

26.   CEMENT: 

Cement will be procured by the Contractor in the open market of approved first 
quality and stacked in a proper way at site so that it does not get damaged or 
spoiled. He will maintain proper record of cement received at site and consumed 
daily to the satisfaction of the Architect. 

27.   APPROVAL OF MATERIALS BY ARCHITECTS: 

Wherever "Approved Materials" are mentioned in the Contract, the Contractor shall 
get the same approved by the Architect prior to its use. The contractor shall keep 
one set of sample of materials approved by the Architect for its ready reference 
with the Architect at site of work and shall ensure that the materials incorporated 
in the works strictly conform to the sample approved already. 

All other materials for use in the work shall be got approved by the Architect before 
placing order / procurement. 

28.   WATER: 

Water shall be made available to the Contractor free of cost at a point each floor of 
the premises and the Contractor shall have to make his own arrangements for 
carriage / storage of water.  

       The recovery for water charges shall be affected as per the rates paid by the    

       Employers to the Water Supply Co. from time to time, from his payments due    

       or @ 0.25% of the project cost. 

 

 

29.   ELECTRICITY: 

The Architect shall make available electricity at the site of work to the Contractor.  

Temporary light points required in working area will be provided by the Contractor at his 
own cost in consultation with the Architect at site. The tender rates shall be quoted 
accordingly by the contractor. 

        The recovery for electricity shall be affected as per the rates paid by the   

        Employers to the Electricity Supply Co. from time to time, from his payments  

        due or @ 0.75% of the project cost. 

30.   INCOME TAX:    (TDS) 

Income tax at source will be deducted as per rules on all payments made to the Contractors. 
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31.   STATUTORY REGULATIONS: 

The whole of the work including electrical / plumbing / sanitation is to be complied with 
as per the requirements and byelaws of the relevant statutory authorities. 

32.   WORKMANSHIP: 

Quality of materials and workmanship shall conform strictly to tender specifications and 
Contractor will ensure will ensure that the quality of work is appropriate to the 
specifications and the work is done to the satisfaction of the Architect with strict control 
on the materials, workmanship and supervision. 

33.   ESCALATION: 

The rates quoted in the tender shall be firm and shall not be subject to any escalation till 
the completion of work due to increase in the prices of materials, labour wages sales Tax 
etc. for any reasons, whatsoever. 

 

34.   ELECTRICIAN: 

The contractor shall maintain at site-licensed electrician to ensure that the electrical work 
is earned out properly and no accident takes place. The electrician will work in close 
coordination with the Architect. 

35.    PROVIDENT FUND AND E.S.I.S.: 

The contractor shall bear full liability for payments under provident fund and employees 
State Insurance Scheme and other labour laws for his workers and staff. 

36.    MOCK UP DRAWINGS: 

The contractor shall bear full cost for one mock up drawings to be done in 30 days .These 
mock up drawings are to be approved by the architect. All furniture shop drawings, 
electrical drawings, route drawings and furniture samples to be got approved from the 
architect before execution. After completion of work the contractor has to submit three sets 
of hard copy and one set of soft copy in autocad of electrical route drawings, position for 

maintenance purpose, the cost of above to be included in the tender of respective items.                                    

37.  REPLACEMENT OF STONE DAMAGED/BROKEN during execution of work shall 

be      replaced by the Contractor at his own cost. 

38.  SAMPLE OF STEEL FASTENERS under Item No.3 and rain water pipe under Item 
No.5 are   available in Institute and can be inspected by the Contractor  
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Annexure-I 

 

 Format for Bid Security Declaration  

(Govt. of India, Ministry of Finance, Department of Expenditure  

O.M. No. F.9/4/2020-PPD dated 12/11/2020) 
 

 

I/We hereby declare that if I/We withdraw or modify my/our bid during the period of validity 

etc., I/We will be suspended for participation in the tender process for a period of 01 year. 

 

 

Date:         Signature of the Firm/Bidder  
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